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PERFORMANCE WORK STATEMENT 
TSA WP Multiple-A ward Contracts 

TASK ORDER 
EP-12-C-054 0003 

Drinking Water GeoPlatfonn Application (DWGA) 

I. Background 

The Office of Ground Water and Drinking Water (OGWDW) is participating in the GeoPlatform 

work to support expanded geospatial activities, applications, and data for use throughout EPA. The 

GeoPlatform shall support the ability to conduct relevant geospatial analysis using common data, 

tools and methods. On May 15, 2012 the Deputy Administrator announced the availability of the 

EPA GeoPlatform, and stressed that it is EPA policy to ensure that geographic data and tools in the 

future be built on the GeoPlatform. 

OGWDW conducted a pilot project in 2012-2013 to convert a number of the major geospatial 

functions of the Drinking Water Mapping Application (DWMA) to the Agency GeoPlatform. The 

DWMA is a GIS application specifically developed for OGWDW in 2003 to meet the needs of GIS 

analysis for drinking water, source water and underground injection control (UIC) program areas. 

There are four current functions in the Drinking Water GeoPlatform pilot (DWGP) that were used 

to test the viability of the conversion. They are the following: 

1. Public water supply density maps of surface water and groundwater sources of 

drinking water (by State and HUC12) from the EPA Safe Drinking Water 

Information System (SDWIS). States and HUC12s are categorized according to the 

number of surface or groundwater sources in this function. See view below. 

2. Pollution risks to drinking water supplies in source protection areas. 

3. Identification of wastewater facilities upstream of drinking water intakes, and 

4. Public water supplies with SDWIS violations and the related pollution risks in source 

protection areas. 

This task order shall complete the conversion of the existing DWMA geospatial functions, and 

augment and enhance the design of the geospatial functions, queries and analytical capabilities 

within the GeoPlatform server environment. The DWGP four functions have been tested successfully 
and OGWDW feels that the current GIS tool should go to production. The prototype and production 
mapping tool in the GeoPlatform will be called the Drinking Water GeoPlatform Application (DWGA). 

The Office of Environmental Information (OEI) conducted user needs assessments across the 

agency during 2011 and 2012. OGWDW with OEI conducted a user needs assessment in the fall of 

2011 to determine the geospatial (GIS) user needs within the drinking water office. Drinking water 

data was the top most requested dataset for inclusion into the GeoPlatform from these agency 

interviews. 
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II. Tasks 

Task 1: Core Support and Maintenance 
1.1 Prior to the beginning of work on this task, the TOPO shall schedule a kick off meeting with 

the contractor to discuss the tasks within this task order, the goals of the task order, any 
questions or concerns regarding the existing QAPP, and a review of the schedule of 
milestones and expectations. 

1.2 At the kick off meeting at the beginning of the tasks, the agenda shall include an overview of 
the existing QAPP, and address any concerns from EPA's QAO or from the contractor. 
Issues raised will be acknowledged by EPA's QAO, and the contractor will be allowed to 
incur billable costs to address the issues or EPA will dismiss the concern. If the issue needs 
to be addressed, an addendum to the existing QAPP will be written. 

1. 3 EPA has determined that an existing Q APP will be used for the performance of this task 
order. See Section III for additional information. 

1.4 The contractor shall develop, update and/or revise, as directed via written technical 
direction by the TOPO, the contractor and EPA/RTP security plan based on any new 
sensitive drinking water security plans or policies, and the classification of sensitive data to 
conform to the Office of Water (OW), Watershed Assessment's Tracking and 
Environmental ResultS (WATERS) database environment, EPA Envirofacts, EPA Office 
of Ground Water and Drinking Water (OGWDW), and Office of Environmental 
Information (OEI) geospatial data policy as provided by the TOPO. Copies of the security 
plan shall be provided to the TOPO, OGWDW Security Officer and the WATERS team 
leader as necessary. Upon direction from the TOPO, the contractor shall coordinate with 
entities in OEI and/or the Office of Water (OW) to consider an enhanced approach to 
handle the needed "security" for the DWGA use of the new EPA "portal" technology, 
Oracle Web Access Management "single sign-on" capabilities and electronic secure data access 
forms within OGWDW. 

1.5 The contractor shall monitor the URL of the DWGA on the NCC/RTP Web site and notify 
the NCC staff and the TOPO if the DWGA site is inaccessible by users. The contractor 
shall also monitor and maintain the Web access for users of the contractor DWGA Web 
site during normal business hours. Any user or the EPA TOPO may notify the contractor 
that either Web site is not available. 

1.6 The contractor shall coordinate with EPA NCC/RTP support staff in maintaining and 
updating the DWGA, and its use of the reach address database (RAD) as applicable. 
Updates to the DWGA are needed because changes occur regularly in the ArcGIS 
application software, GIS platforms, server locations, Oracle database facility, and the 
WATERS version control structure. 

1.7 The contractor shall coordinate with EPA NCC/RTP support staff the conversion/migration 
of the Drinking Water GeoPlatform pilot/prototype to the production environment under 
the GeoPlatform ArcGIS Server environment. The contractor will maintain the DWMA 
until it is expired at the end of the conversion process from the current DWMA ArciMS™ 
platform. No updates to the DWMA are needed because of this conversion that are to 
begin under this task order and continue through enhancements and augmented 
functionality during option periods. 

1.8 The contractor shall monitor the deployment of the DWGA to the NCC/RTP 
production environment on the WATERS instance, test and confirm that all database 
information is transferred correctly to the new servers, and support the conversion to 
new RTP software and releases during the performance period. The contractor shall 
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host a development server on the contractor website that follows all security 
requirements, and provides a location to test new application uses, and provide a 
backup to the DWGA application located at NCC/RTP. Support also shall cover 
needed non-trivial migrations or other support work on the deployed DWGA related to 
new versions of Esri or ORACLE middleware or other major changes implemented 
through OEI (in the IGD and Envirofacts systems) or in the OW WATERS system. 

A DWMA development site shall no longer be needed under this task order. 

Other OW/OEI investment priorities that are set through the OW Information 
Steering Committee (ISC) or the Geospatial Information Officer (GIO) shall require 
the contractor to provide technical assistance, materials, and support for any office
wide (OW) investment priorities related to the DWGA that involve the OEI 
GeoPlatform or Environmental Analyst work. 

1.9 The contractor shall continue to update and augment the information including 
presentations, conference papers, and products on a contractor status review site, 
and display general information pertaining to the DWGA project effort. No 
information to be included at the site shall be considered sensitive information or 
data. 

1.10 The contractor shall receive comments from individual EPA users having access to the 
DWGA, and shall track and report these suggestions and comments to the TOPO for 
action as necessary. 

1.11 The contractor shall monitor and implement procedures as needed to track, modify and issue 
UseriD and password credentials for DWGA users based on the OGWDW Drinking Water 
Security Policy. 

Task 2: Basic Data Use 

2.1 The contractor shall support existing data sets in DWGA, and monitor the application 
to assure that the data is used efficiently in the RTP production environment. Maintaining the 
current datasets shall allow the DWGA application to be accessed for continuing projects and 
analyses. 

2.2 The contractor shall update all major GIS layers that are included in Attachment 1: Data 
Updates Required to Enhance the GIS Capabilities of the DWGP. Priority coverages and data for 
these updates are the SDWIS/Fed drinking water data and the layers based on this data (e.g. 
Source Protection Areas (SPAs); HUC12layers used in MyWATERS Mapper, etc.). The version 
of SDWIS/Fed used for all updates shall be the latest complete quarter or its derivative as 
determined by EPA. The following datasets and data layers shall be updated. 

2.2.1 A SDWIS geospatial dataset including all source facilities georeferenced 
to the most recent NHDPlus1

• 

1 NHDPlus is an integrated suite of application-ready geospatial data sets that incorporate many of the best features of 

the National Hydrography Dataset (NHD), the National Elevation dataset (NED), and the Watershed Boundary Dataset 
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2.2.2 Reach code indexing for all SDWIS/Fed source facilities (surface water 
only). 

2.2.3 Updating and re-calculating the source protection areas (SPAs) based on 
the existing and any new source facilities that are not included in the 
current SPA data layer (3rd Quarter 2010). The contractor shall use the 
NHDPlus (latest acceptable version) coverages to refine the SPAs as 
needed 

2.2.4 Updating the drinking water density maps using the HUC12 watersheds 
based on NHDPlus (latest accepted version), preparing them for use in 
various formats or applications (e.g. MyWATERS Mapper, downloadable 
data sets, web services, etc.) and making them available for public 
distribution as determined by EPA. 

2.2.5 Update all metadata connected to the data updates in subtasks 2.2.1 
through 2.2.4. 

2.2.6 Other data sets contained in the DWGP to be considered for update or 
refresh as funding allows are the following: (version date in parentheses) 
2.2.6.1 NPDES (Summer 2007) 
2.2.6.2 CSO (August 2004) 
2.2.6.3 CERCLA (July 2007) 
2.2.6.4 RCRA (July 2007) 
2.2.6.5 UIC ((1990's) 
2.2.6.6 UST (HIFLD - HSIP Gold 2007 dataset of gas stations2

) 

2.2.6.7 Dry Cleaners (ESRI ArcGIS 9.3 Business Analyst January 2008) 
2.2.6.8 AFO (HSIP 2007) 
2.2.6.9 SSA (January 2009) 
2.2.7 Karst (1984) 
2.2.7.1 DOD (December 2005) 
2.2.7.2 Tribal (3rd Quarter 2006) 
2.2.7.3 Ground Water Regions (1984) 
2.2.7.4 Principal Aquifers ((October 2003) 
2.2.7.5 Surficial Geology (1979) 
2.2.7.6 FEMA Q3 flood plain maps (2003?) 
2.2.7.7 NOAA Coastal Counties (Date not noted) 

2.3 The contractor shall collect, evaluate and develop new datasets to be used to support 

(WBD). NHDPlus Version l NHDPlusVl) was released in 2006. NHDPlus Version 2 (NHDPlusV2) began its public 

debut in June 2012. 

2 HIFLD- Homeland Infrastructure Foundation-Level Database (HIFLD) Working Group is a coalition of federal, 
state, and local government organizations, and supporting private industry partners who are involved with geospatial 
issues related to Homeland Defense, Homeland Security, civil support or emergency preparedness and response. 
The HIFLD website is found at https://www.hifldwg.org. HIFLD produces the Homeland Security Infrastructure 
Program (HSIP) dataset called the HSIP Gold dataset. The HSIP Gold 2012 dataset contains 5 DVDs: DVDl: 
Infrastructure Data; DVD 2: Infrastructure Data(Cont.), National Flood, Hazard Layer; DVD 3: LandScanTM, 
LandScan USA ™; DVD 4: Navteq®, Road Networks, Points of Interest; DVD 5: Navteq®, Geocoding Locators 
(ArcGIS 9.3 & ArcGIS 10.0) 
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drinking water, source water and underground injection program analyses. The contractor shall use 
its expertise to develop those datasets that are required, used or needed to support analyses under 
the GeoPlatform, the SDWIS/Fed Data Warehouse (SFDW), SDWIS/Fed Reporting Services 
(SFRS), Nutrient Reduction Framework, NPDAT, MyWATERS Mapper, Water Data Project, 
environmental justice projects, and other agency initiatives. 

Task 3: DWGA Enhancements and Design 

3.1 The contractor also shall complete the conversion/migration of the remaining queries and 
GIS functionality of the current OGWDW Drinking Water Mapping Application or DWMA 
Version 3.0 as referenced above in the Background section to the newer ArcGIS™ for Server 
platform for use in the EPA GeoPlatform. The contractor shall perform all necessary steps to 
convert the DWMA application to the EPA GeoPlatform. The web site for the EPA 
GeoPlatform can be found at: http://intranet.epa.gov/gis/geoplatform.html. The conversion 
analysis conducted in 20123 and the completed in 2013 provided the options for the conversion 
of the DWMA functionality to the DWGP (attached). EPA has determined that the following 
option shall be used for the conversion. 

Migrate all remaining DWMA functions to either the GeoPlatform tools, similar to how the HUC12 

query currently is in the prototype or onto the GeoPlatform Server as a separate tool as an 

expansion of the current stand-alone DWGA prototype which contains the wastewater, risk and 

violation queries. The contractor shall be given access to the EPA GeoPlatform and the private 

group where the DWGA resides by the EPA TOPO. 

The differentiation between "GeoPlatform tools" and "the GeoPlatform Server as a separate tool" in 

paragraph (1) above is as follows: 

a. GeoPlatform tools are being defined as map services that are available to the larger EPA 

GeoPlatform community 

b. A separate tool on the GeoPlatform Server is being defined as new functions/queries 

being added to the existing stand-alone separate DWGA prototype tool (the tool 

containing sensitive data in the private group). 

3.2 The contractor shall outline technical options to incorporate GIS functions and data used 
in the DWGA in the EPA GeoPlatform to the SDWIS/FED project including incorporating 
DWGA functions and queries into the design of the SDWISIFED Standard Reporting Services 
[SFRS; APEX reports4

] and Data Warehouse (SFDW). The contractor shall be kept informed by 
the TOPO in the OGWDW effort to move SDWIS/Fed to a new data system. The contractor shall 

3 Office of Ground Water and Drinking Water (OGWDW) GeoPiatform (DWGP) Conversion/Migration Plan, Prepared 
for Roger Anzzolin by RTI International, January 29, 2013, Pages 25. 
4 Oracle Application Express (Oracle APEX) is a declarative, rapid web application development tool for the 
Oracle database that is being used by OGWDW to design and generate reporting services within the 
SDWIS/FED Data Warehouse. 
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be required to analyze the SFDW and SFRS and recommend options on the best methods to 
embed or integrate GIS functionality into or with the SFDW and SFRS. The DWGA tool shall be 
designed as an integral part of the GIS capabilities for using SDWIS data from the SFDW and 
SFRS, and displaying data reports and physical maps (map views) directly from the APEX 
reports using the GeoPlatform server environment. 

3.3 The contractor shall design and develop new geospatial functions and queries determined 
by EPA that are directly related to the outlined tasks in 3.1 and 3.2 above. All work shall take 
advantage of the NHDPlus velocity and flow variables available for the catchments that are 
elevation-derived sets of polygons to represent contributing areas to stream reaches. These 
catchment areas should make possible more complex watershed-based analyses that the 
contractor shall use to recommend cross-program benefits to use within EPA and with other 
Federal agencies. Examples of the types of geospatial analyses and queries to be investigated are 
the following: 

3.3.1 Using the TMDL layer as an active layer with queries [preparation of impaired 

waters and TMDL data from ATTAINS database potentially needed]. 

3.3.2 Determining results from queries that can be displayed on a nationwide basis by 

integrating new query building techniques using SPAs and generating queries and 

reports on the numbers, types, names and locations of contaminant sources. 

3.3.3 Integrating layers for inundation areas, floodplains and coastal counties for use in 

emergency response actions using queries [Designing queries for coastal counties 

or "SLOSH" (sea level rise and flooding purposes) displays, and FEMA flood 

plain data (Q3 version)]. 

3.3.4 Designing and enhancing reporting functions and printing query results directly 

from GIS viewers [e.g. printing and sharing of .pdf file of map results; 

downloading GIS files after query complete and saving project analysis]. 

3.3.5 Integrating additional layers in the legend of the DWMA and current DWGP pilot 

into query tools. 

3.3.6 Using other data layers for drinking water, source water and UIC for designing 

geospatial analytical functions or GIS representations and queries. These layers to 

be considered for example are: climate change; aquifer exemption; sole source 

aquifer; hydraulic fracturing, and geologic sequestration. 

Task 4: Technical Support 

4.1 The contractor shall provide technical support to incorporate the selected functions and 
queries designed in Task 3 above into the DWGA and GeoPlatform, MyWATERS Mapper or 
NPDAT or other tools developed under this task order or as directed via written technical 
direction by the TOPO. 

4.2 The contractor shall, as required at times, evaluate and provide technical support for 
specific GIS projects from OGWDW or outside the office, and provide recommendations on 
project objectives, data use and sources, and project initiation. The contractor support for 
projects to other EPA customers outside OGWDW shall be assigned dependent on the level 
of effort in the contract and as directed via written technical direction by the TOPO. 
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4.3 The contractor shall provide technical support to integrate data for collaborative projects 
across EPA offices. The contractor shall investigate and design new queries for the integration of 
data (e.g. OUST, OSWER, OWM) and other non- EPA agency data (e.g. Forest Service) into 
geospatial analytical capabilities to be used in the GeoPlatform, NextGen developments, SFDW 
or in ArcGIS desktop applications. The contractor shall also provide technical support in the use 
of geospatial analysis in the use of data from UIC, RCRA, Superfund, ICIS-NPDES, 
CAFO/AFO, CSO, TRI, TMDL (assessed and restored waters), and OUST data to determine 
risks to drinking water within source water areas as the LOE allows. The contractor shall design 
queries and geospatial analysis to highlight these risk factors and to target areas for protection of 
drinking water systems and facilities. 

Task 5: Support Meetings and Training 

5.1 The contractor shall, as directed via written technical direction by the TOPO, prepare for and 

attend a quarterly, 1 day progress and strategy meeting associated with the DWGA project 

tasks. The meeting shall be held at EPA Headquarters (HQ) offices in Washington DC. Other 

meetings shall be held via web/phone conferencing. The contractor shall also prepare briefing 

materials, information handouts, and presentations as needed for EPA on site contract 

monitoring meetings at the contractor's place of business and at EPA HQ. 

5.2 The contractor shall work with and engage in communications with the Infrastructure Branch 

managers and staff, Esri representatives, RTP/NCC, OEI, the Office of Water Program 

Management Office (OW/PMO), and others as needed to meet the task order objectives as 

outlined in this task order. Any and all technical direction shall be given by the EPA TOPO or 

his alternate as required or as requested by the contractor. 

5.3 The contractor shall conduct training by webinar for EPA users two times per year that 

describes the data in the application, the use of queries, and the interpretation of results from 

using the DWGA. 

5.4 The contractor shall conduct regular demonstrations (by webinar) of the work completed and 

the query functionality added to the DWGP as tasks are completed. 

5.5 The contractor shall develop training materials to parallel the training above in 5.3 as directed 

via written technical direction by the TOPO. 

5.6 The contractor shall develop a user guide to document the use of the DWGA. 

5.7 The contractor shall present one (1) oral presentation at a conference as approved by the 

TOPO. For planning purposes only, assume the location will be in San Diego, CAin July 2013. 

III. Quality Assurance (QA) 
A. EPA has determined that an existing QAPP will be used for the performance of this work. The 

existing QAPP is included in this PWS as an attachment. The contractor shall adhere to the 
existing QAPP in performing the scope of requested services in this task order. 

The contractor shall review the existing QAPP, and verify that it is still appropriate for use. If 
revisions are needed, the contractor shall include these in the Cost and Technical Proposals. The 
contractor shall notify the EPA TOPO at any time during the task order if changes to the QAPP 
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are warranted. If revisions are necessary, the contractor shall submit a revised QAPP as directed 
by the TOPO. 

B. The contractor shall comply with the contract-level QA guidance in Section 2.6 Quality 

Assurance (QA) Requirements. The contractor shall comply with the QA guidance for GIS data 

(QA/G-50) at: http://www.epa.gov/QUALITY/qs-docs/gSg-final.pdf. 
C. Specific QA and data standards sections applicable to this task order are: Sections 2.2.4.4; 

2.2.8; 2.3.1.9; 2.3.4; 2.3.5.2; 2.5.3.5; 2.6.3.1.4; 3.4; 3.6; 4.0; 4.1; and 4.2. 

D. Progress on reviewing proposed existing data and new data sets shall be covered in the 
monthly progress reports. The monthly progress report shall indicate in a separate QA section, 
whether significant QA issues have been identified and how the contractor is resolving them. 

E. The contractor shall provide separate spending breakdowns in the monthly progress reports for 
work pertaining to 1). Operation and Maintenance; 2). GeoPlatform enhancements; and 3) 
Data updates. 

F. This task order does not require a separate QAPP per Section 2.6.3 QUALITY ASSURANCE 
PROJECT PLAN (QAPP). 

IV. Schedule of Benchmarks & Deliverables 

Travel in this task order shall be limited to a kickoff meeting and occasional onsite meetings with 
EPA in Washington, DC per approval by the TOPO. The travel for any conference travel shall be 
approved by the TOPO before the travel is scheduled. 

When the Task Order reaches 30 calendar days prior to the end of the Period of Performance in a 
given period, the contractor shall make a determination that the deliverables, milestones, 
benchmarks, and any outstanding technical direction from the TOPO, will be satisfactorily 
completed in the form requested in the PWS by the end of the Period of Performance and for the 
remaining funding that is available. 

If within 30 days prior to the end of the period of performance in a given period, the contractor 
determines one or more of the above-referenced items will not be able to be completed in the 
requested form within the period of performance and with the available funding, the contractor shall 
notify the TOPO and the CO immediately. Within 5 business days of said notification, the TOPO 
in coordination with the CO will provide technical direction concerning use of the remaining 
funding to prepare and furnish to the TOPO all interim draft deliverables, interim work products, 
and any working files in an electronic format which is supported by EPA, for eventual continuation 
of the project after the end date of the Task Order. 

See attached Schedule of Benchmarks & Deliverables below: 
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SCHEDULE OF BENCHMARKS & DELIVERABLE$ 

BASE PERIOD: Start date through March 30, 2014 

TASK ACTIVITY /DELIVERABLE SCHEDULE 

1 Kickoff Meeting Within 10 business days of Task Order Award. 

Draft within 5 business days 

1 Monthly Conference Calls and Meeting Minutes Final within 5 business days after receipt of comments from the 
TOPO 

The TOPO's Quality Assurance Officer (QAO) will 10 business days after receipt of written technical direction from 

1 
certify that the existing QAPP will cover the work. TOPO. It is inferred that the existing QAPP is sufficient for the 
Otherwise, the TOPO will request the Contractor to proposed work. If it is determined that it is not, then an 
initiate work on an addendum to the QAPP. addendum will be written. 

1 Draft QAPP for EPA review 
10 business days after receipt of written technical direction from 
TOPO, if applicable 

1 Final QAPP 
10 business days after receipt of written technical direction from 
TOPO, if necessary. 

Contractor will update as needed the security plan 
as it applies to the OW/OGWDW Security Policy 

If any changes are needed to security plan, the contractor shall 
1 

(April 2005) for the use and access of sensitive 
provide to EPA the addendum to the QAPP within 10 days after 

drinking water data. NOTE: Some datasets and 
functions will only be available to the DWGP 

receipt of written technical direction from the TOPO. 

secure group. 

Contractor will begin to evaluate the update of the 
2 current data in the DWMA and the transfer or July 15, 2013 

placement of this data in the GeoPiatform. 

Contractor will continue to update all major GIS 
2 layers and priority datasets in DWGP as outlined in As outlined in technical direction from the TOPO. 

Attachment 1. 

Contractor will update additional datasets in DWGP 
2 and recommend the inclusion of new datasets for As outlined in technical direction from the TOPO. 

use in the GeoPiatform. 
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The contractor shall perform all necessary steps to As outlined in technical direction from the TOPO. This task will 
3 convert and migrate the DWMA application to the depend on the previous work accomplished and the 

EPA GeoPlatform. conversion/migration plan as referenced in Section 3.1. 

Contractor investigates the potential geospatial 
3 functionality between the SDWIS/Fed Data As outlined in technical direction from the TOPO. 

Warehouse (SFDW), the SFRS and the DWGP. 

Contractor will evaluate new geospatial functions 
3 and queries proposed by EPA and the TOPO and July 15, 2013 

determine their possible implementation. 

Contractor shall provide technical support to 

4 
incorporate selected functions and queries designed 

August 15, 2013 
in Task 3 above into other GIS platforms such as 
MyWATERS Mapper and other agency tools. 

Contractor will provide technical support for specific 
GIS projects as directed by the TOPO. This support 
may include integrating geospatial datasets; 
conducting geospatial analysis; the design of 

4 queries & geospatial analyses within the DWGP & As outlined in technical direction from the TOPO. 
GIS desktop analysis; support to other EPA program 
offices and EPA regional offices; and other 
geospatial data and GIS support work as provided 
under this contract. 

The contractor shall provide technical support of 

4 
office and agency wide investment priorities related 

As outlined in technical direction from the TOPO. 
to the DWGP that involve the Agency GeoPiatform 
and other geospatial initiatives. 

Contractor will prepare draft interim deliverables 
and work products and furnish to TOPO for review 

5 and comment, if requested. This package will fully No Later Than 330 days after start of the Option Period 
describe the status of the Task Order at the end of 
the Option Period. 

10 



Contractor will prepare FINAL interim deliverables Generally within 10 business days after receipt of written 
5 and work products and furnish to TOPO for review technical direction from the TOPO. NO LATER THAN end of the 

and comment. O!;!tion Period 

OPTION PERIOD ONE: 12 MONTHS 

TASK ACTIVITY /DELIVERABLE SCHEDULE 

1 Kickoff Meeting Within 10 business days of Task Order Award. 

Draft within 5 business days 

1 Monthly Conference Calls and Meeting Minutes Final within 5 business days after receipt of comments from the 
TOPO 

The TOPO's Quality Assurance Officer (QAO) will 10 business days after receipt of written technical direction from 

1 
certify that the existing QAPP will cover the work. TOPO. It is inferred that the existing QAPP is sufficient for the 
Otherwise, the TOPO will request the Contractor to proposed work. If it is determined that it is not, then an 
initiate work on a draft QAPP. addendum will be written. 

1 Draft QAPP for EPA review 
10 business days after receipt of written technical direction from 
TOPO, if applicable 

1 Final QAPP 
10 business days after receipt of written technical direction from 
TOPO, if necessary. 

Contractor will update as needed the security plan 
as it applies to the OW/OGWDW Security Policy 

If any changes are needed to security plan, the contractor shall 
1 

(April 2005) for the use and access of sensitive 
provide to EPA the addendum to the QAPP within 10 days after 

drinking water data. NOTE: Some datasets and 
receipt of written technical direction from the TOPO. 

functions will only be available to the DWGP 

secure group. 

Contractor shall complete the update of the current 
2 data in the DWMA and the transfer or placement of May 15,2014 

this data in the GeoPiatform. 

Contractor shall complete the update of all major 

2 
GIS layers and priority datasets in DWGP as outlined 

Within 90 days of Technical Direction from TOPO. 
in Attachment 1 and begin the update of the 
remaining datasets listed in Attachment 1. 
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Contractor will update additional datasets in DWGP 
2 and recommend the inclusion of new datasets for June 15, 2014 

use in the GeoPiatform. 

3 
Contractor will evaluate and implement additional 

Within 90 days of Technical Direction from TOPO. 
queries in the DWGP. 

As outlined in technical direction from the TOPO. 

3 
Contractor enhances the potential functionality 

As outlined in technical direction from the TOPO. 
between the SDWIS/Fed Data Warehouse (SFDW), 
the SFRS and the DWGP. 

Contractor will design, create & enhance new 
3 geospatial functions and queries as specified by the As outlined in technical direction from the TOPO. 

TOPO. 

Contractor shall provide technical support to 

4 
incorporate selected functions and queries designed 

As outlined in technical direction from the TOPO. 
in Task 3 above into other GIS platforms such as 
MyWATERS Mapper and other agency tools. 

Contractor will provide technical support for specific 
GIS projects as directed by the TOPO. This support 
may include integrating geospatial datasets; 
conducting geospatial analysis; the design of 

4 queries & geospatial analyses within the DWGP & As outlined in technical direction from the TOPO. 
GIS desktop analysis; support to other EPA program 
offices and EPA regional offices; and other 
geospatial data and GIS support work as provided 
under this contract. 

The contractor shall provide technical support of 

4 
office and agency wide investment priorities related 

As outlined in technical direction from the TOPO. 
to the DWGP that involve the Agency GeoPiatform 
and other geospatial initiatives. 
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Contractor will prepare draft interim deliverables 
and work products and furnish to TOPO for review 

5 and comment, if requested. This package will fully No Later Than 330 days after start of the Option Period 
describe the status of the Task Order at the end of 

the Option Period. 

Contractor will prepare FINAL interim deliverables Generally within 10 business days after receipt of written 
5 and work products and furnish to TOPO for review technical direction from the TOPO. NO LATER THAN end of the 

and comment. O!;!tion Period 

OPTION PERIOD TWO: 12 MONTHS 

TASK ACTIVITY /DELIVERABLE SCHEDULE 

1 Kickoff Meeting Within 10 business days of Task Order Award. 

Draft within 5 business days 

1 Monthly Conference Calls and Meeting Minutes Final within 5 business days after receipt of comments from the 
TOPO 

For each task, the TOPO's Quality Assurance Officer 10 business days after receipt of written technical direction from 

1 
(QAO) will certify that the existing QAPP will cover TOPO. It is inferred that the existing QAPP is sufficient for the 
the work. Otherwise, the TOPO will request the proposed work. If it is determined that it is not, then an 
Contractor to initiate work on a draft QAPP. addendum will be written. 

1 Draft QAPP for EPA review 
10 business days after receipt of written technical direction from 
TOPO, if applicable 

1 Final QAPP 
10 business days after receipt of written technical direction from 
TOPO, if necessary. 

Contractor will update as needed the security plan 
as it applies to the OW/OGWDW Security Policy 

If any changes are needed to security plan, the contractor shall 
1 

(April 2005) for the use and access of sensitive 
provide to EPA the addendum to the QAPP within 10 days after 

drinking water data. NOTE: Some datasets and 

functions will only be available to the DWGP 
receipt of written technical direction from the TOPO. 

secure group. 

Contractor shall update the SDWIS/FED drinking 
2 water dataset from a download that is provided Within 90 days of Technical Direction from TOPO. 

from EPA. 
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Contractor shall investigate the incorporation of 
2 other GIS layers and priority datasets in the As outlined in technical direction from the TOPO. 

GeoPiatform into the DWGP. 

2 
Contractor will update additional datasets in DWGP 

As outlined in technical direction from the TOPO. 
as outlined by TOPO. 

3 
Contractor will evaluate and implement additional 

As outlined in technical direction from the TOPO. 
queries in the DWGP. 

As outlined in technical direction from the TOPO. 

3 
Contractor designs functionalities between the 

As outlined in technical direction from the TOPO. 
SDWIS/Fed Data Warehouse (SFDW), the SFRS and 
the DWGP. 

Contractor will design, create & enhance new 
See Task Order Section 3.3 for description of geospatial analyses 

3 geospatial functions and queries as specified by the 
and queries to be investigated in this option period. 

TOPO. 

Contractor shall provide technical support to 

4 
incorporate selected functions and queries designed 

As outlined in technical direction from the TOPO. 
in Task 3 above into other GIS platforms such as 
MyWATERS Mapper and other agency tools. 

Contractor will provide technical support for specific 
GIS projects as directed by the TOPO. This support 
may include integrating geospatial datasets; 
conducting geospatial analysis; the design of 

4 queries & geospatial analyses within the DWGP & As outlined in technical direction from the TOPO. 
GIS desktop analysis; support to other EPA program 
offices and EPA regional offices; and other 
geospatial data and GIS support work as provided 
under this contract. 

The contractor shall provide technical support of 

4 
office and agency wide investment priorities related 

As outlined in technical direction from the TOPO. 
to the DWGP that involve the Agency GeoPiatform 
and other geospatial initiatives. 
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Contractor will prepare draft interim deliverables 
and work products and furnish to TOPO for review 

5 and comment, if requested. This package will fully No Later Than 330 days after start of the Option Period 
describe the status of the Task Order at the end of 
the Option Period. 

Contractor will prepare FINAL interim deliverables Generally within 10 business days after receipt of written 
5 and work products and furnish to TOPO for review technical direction from the TOPO. NO LATER THAN end of the 

and comment. O!;!tion Period 

END OF TABLE END OF TABLE 

When the Task Order reaches 30 calendar days prior to the end of the Period of Performance in a given period, the contractor shall make a 

determination that the deliverables, milestones, benchmarks, and any outstanding technical direction from the TOPO, will be satisfactorily 

completed in the form requested in the PWS by the end of the Period of Performance and for the remaining funding that is available. 

If the contractor determines one or more of the above-referenced items will not be able to be completed in the requested form within the period of 

performance and with the available funding, the contractor shall notify the TOPO and the CO immediately. Within 5 business days of said 

notification, the TOPO in coordination with the CO will provide technical direction concerning use of the remaining funding to prepare and furnish 

to the TOPO all interim draft deliverables, interim work products, and any working files in an electronic format which is supported by EPA, for 

eventual continuation of the project after the end date of the Task Order. 
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V. Attachments 
A. Office of Ground Water and Drinking Water (OGWDW) GeoPlatform (DWGP) 

Conversion/Migration Plan, Prepared for Roger Anzzolin by RTI International, January 
29, 2013, pages 25. 

B. Quality Assurance Project Plan (QAPP) Task Order 020 Drinking Water Mapping 
Application (DWMA) Support Prepared by Environmental Health and Economics 
Division RTI International, Research Triangle Park, NC 27709 EPA Contract Number 
EP-C-08-003, 31 March 2010 (used in 2011 and 2012 task orders). 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _054100031001 

NAME OF OFFEROR OR CONTRACTOR 

R T I International 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

Reason for Modification : Other Administrative 
Action 

Alternate COR/Project Officer changed to : 

Renee Morris 
Payment: 

RTP Finance Center 
us Environmental Protection Agency 
RTF-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 07/22/2013 to 03/31/2014 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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FUNDING ACTION 

BASE Period 

Initial Award 

Mod 1 

Total Funded 

Total Per Contract 

Balance Unfunded 

EP-C-12-054 

Task Order 003 

Recapitulation Of Funding To Date By Contract Period 

ESTIMATED COST FIXED FEE 

(b )(4) (b )(4) 

COST PLUS 

FIXED FEE 

$44,000.00 
-$44,000.00 
$40,000.00 

$40,000.00 
$49,715.00 

$9,715.00 



EP-C-12-054 Task Order 0003 
Modification 1 

G-1 LOCAL CLAUSES EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 

Alternate Task Order Project Officer for this contract is as follows: 

Alternate Task Order Project Officer 
Renee Morris 
USEPA, OGWDW 
1200 Pennsylvania Ave, NW 
Mail Code: 4606M 
Washington DC 20460 
Email: morris.renee@epa.gov 
Phone: 202-564-8037 

52.232-100 Limitation of Funds Notice 

(a) Pursuant to the Limitation of Funds clause, incremental funding in the amount ofl (b)( 4) lis allotted to cover 
estimated cost. Funding in the amount ofl (b)( 4) ~s provided to cover the corresponding increment of fixed fee. 
The amount allotted for costs is estimated to cover the contractor's performance through 02/02/2014. 

(b) When the contract is fully funded as specified in the Estimated Cost and Fixed Fee Clause (EP 52.216-190), the 
Limitation of Cost clause shall become applicable. 

(c) Recapitulation of Funds 
See Recap 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1 CONTRACT Ill CO:J~ 

2 AMrNOM('HI\10DI"ICATION NO. 3 t'FF[GTIVC: OAT[ -'·. REOU'SITIONiPLIRCHASE REQ NO 

J02 Sec Bc:;ck 6C 
6 ISSUfO BY COD~ crcm 7. ADM I" ISTERED BV (1'f o!hP.r tnon .'!em 6) 

(~C~ J.S. ~AIL CNLY; C?:JD 
IJS ~r-vi r~)r.:.mc:-:. :-_a l ? :"""'G l. ec L .i. 8L l\~~n~ y 
;c ~~~.'e.sl :~1a.:::-ti.::. :=..1.1:-_!';~r- :<·i :--1g Dr".~ \/e 

::.; S E:~vi :::-o::.mc~- ~- 3. _ Pr:;:. r. c :~. i 8 r~ . .[:..c._:;t;:l~Y 

7 S ;·.'e-'3 ~ Jv::c.:::t i:: :::·.~ ~.IH•r I<: r.? u~' ve 
~-.r:a i ~ Code: )J:h;~ 

8. -.AME AND ADDRESS 01 CONTRACTOR (No., streer. '''"·nry, Stare ana z.<.u coae) 

:\ -::: Intc:::n'O':'.~c:la. 

!\:-.t.:l: llf:PC'i.",ll :':LLLJ:J)! 
~<l 3C·X l 7. gr; 

r=l(b)(4) 
~~S~A~CH :·RIANGL~ PARK NC 21iC92104 

(x) 9A. AMENDMENT OF SOLIC'TATIOI\ NO. 

i9B. DATED (SEE ITEM 11) 

! 10A. MOD'F'CATION OF CONTRACTiORDE'l. NO. 
X :'',C> J 7 .", ~ ·'· 

10B DATED fSEE 1'TEM 1J} 

l(b)(4) IIACI;IIYCO!l~ - C7/22/2C~3 
__ _...;......;..;.....;... _______ .L._ ___ ...l..--.1"'1~. T"'H"I"S"'IT'"E"'M:ocoO"N"L Y APPliES TO AMENDMENTS OF SOLICITATIONS 

CODE 

I Th8 above: nur1bcrP.d sclici1EJt-cr =s ar->ended as set for~'1 ~r lte:-n 14 Thii::i! h::::...J' a"ld datli::i! 5pec·f~ed for rece pt of Of!"ers 1s 'l::Jt a:xtc:~dcd 

Offers r-,ust .Qc~.rl:Jwledge rt:~ce;r:::t cf th:s a:1~rarr-cn~ pno: to t?"'lr.- h::::LJr and date spe-c fied in t~e solicita:iol cr as a--ner.ded, by 01-e o' t."le ral·ow r'~ ,...let·KJd5. (Li~· By corrt:ltt1Pg 

Items 8 13n:::l 1 ~. <:~rd r.r.oh;rr.i'lg cooies of t~e a':lendme'"lt. \b) By acknowleJq:r·~ · e-:;.eiot :::::f this a~'lii::i!ndrrt:"!~lt :J"l e<:iC"l copy d t'le offer sl...ibl"i 1:teC: or (c) By 

seoarale le<ler "' ~elegram wh·ch nCI.Jdes" cofercncc to toe so:rcrta,oo and amc~d"lcnl rcrr':Jws. FAILURE OF YO:.JR AC><NOWl.CDGEMENT TO BE RECEIVED AT 
THE PLACE 'J~SG~ATtll FORTH[ RECEIP~ OF OFFERS PRIOR TO THE HOUR AND DATE SPECI~'~D MAY RESULT IN REJECTION OF YOUR OFFER If uy 
Vlrtl.ie- o: ~"his arr.endme'lt you oes re to -:::.hange ar' nf~e· a rei3t::y ~1...brr-~~ted s...Jctl ch~nge 1.1ay be :~mce by :olcg~.[l'Tl a~ otte-r, prov!dcd f!ach t~:~gr;;Hr or letter rnr1kes n:;fcr~ncc
: o :he so' icita~ iorl a ·ld t ~1 is arr endme 'lt, ar-d s recc:vcd p n :1 r ~:::: ~ h a opcr: r g hmJr i=3 n rJ. da~ L.! s pc~1f~ I?! a 

• 2. ACCOUNTING AND APPROPRIATION (']A I A(.'' no~o····ca.: 

See S~::"_c::!ulc 

CHfCK 0\!F. 

X 

1 J. THIS IT~M ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACTIORDE R NO. AS DESCRIBED IN ITEM 14. 

A THIS CHANGr 0Ril~ I{ IS ISS ~f ll o>L,;RSUANT TO· (S.occ,;y arJ!hontyj TIIC CHANG[S Si::T FORTI I IN ITEM 1 ~ ARE MADE IN ~I'[ CO~TRACT 
ORDER NO IN II fM 10A 

B. THE ABOVE NUMBERED CONTRACTIOR:JER 'S MODIF'ED TO REFLECT THE ADMINISTRATIVE CHANGES (.,H:h "·' ch.1ogcs '" pay.-ng Dffiu,•. 
appr.opn.a!ior; d~•e. etc) SET FORTH !N 'E\114 PURSUANT TO THE AUTHORITY cr FAR 43.103-:o:. 

C. THIS SUPPLEMENTAL AGREEMENT IS EN~ERED INTO PURS:.JANT TO A'JTHORTY OF 

D. OTH E.R (Spe~ify type of mof1i~·cation and autt!orifj) 

~E._I_M_I'~O~R-T~A~N-T~:--C~o~~-:_ra_c_ro_· _____ =_"_ .. _s_r_o_r. __ .. _· _"_'_c_qc_•_re_c_· tQ sl_::_~~~is_c~c-cL.:~~~t_:"~":".:.'c~:.':u~rr__:.=======:J==-~c:::·o:':p:.:·e::s:.:t::::o_:lh:_:.e::_::is'.::s:::u.:_r,::'_::o:_:'f_:'c:::e::_. -------------
~ ..:!. DESCRIPTION OF AMENDMENTIMODIFICATIOt-.': ('Crgar.;zed bf UCF secrion he,:d.ir;g-s, lrir.:.1'udirrq suh:::l!atiorJc:::::nlrad subiect r.1at!e.r ·,t:."''ere fe.a5:ib.1 e.~· 

JCN S :,;·..:..:•i:·c r: I (b)( 4) 
·to,:; co ~< cc e : c c =·"'j;--'--''---!.._ ____ __, 

r:e.\f _i_ .'3 e o" 
t:~c -::·:)rrcct_ r.u:":b0.::.- o:· Op-:-.:..o:-1 ~~cr.:..:::-~d~; a:-~ci the: cor:.::::c~::: e...::::·_2:_::-1: f-0.::::: r:.~ach -: .. >~r:~uC.,. ~.:.::: .i. ~Li .: :.::;:J :_ ~ . .-;· 

i:'. the ,J:.Lc;c;-.eci. 

TO?CJ: :Zc;ccr f\.n77c;'i:l :-:ax r:xp'.~" :;at.rc: ·!/)//:-!:nil 

Exceo: as prcv:tred hz·re r' .. all ter ·rl5 .Q"ld t::U-:'ld tlons or :~le dCC~,.,:rr:e'11 referer-ced in lterr 9A cr 1 OA. as hereto~ore char..gej, rer"la·nS L..nCh:::!n(]CC. ::Jn:"llr- tL.II farce .[3'1:::1 e'f_e..,c_:. _________ _ 
15A NAME ANI) TI.,.L[ 0>' SIGNF.'< ( 1 ypo or .onnt) 16A. NAME AND TITL[ OF CON~RACll ~G 01 ' IC r I' I ljpc or pri.•t) 

15B. CON IIMClOI<iOI·I ~R011 · oC. llATE SiGNED 

NS N /~J40-:::1-~ 57-8:170 

fJ rCVIOUS P.d i~i 0"'1 l..r I.. SSbl e 

-··-~ -- -~ i'6·c-:--6fi-::E:-·siG~:: o 

7-/1~1W75 
-:-:>- e scr ibe~ by GSA 
FA·~ (48 Cl r~.) ~}3 ?43 

~ :-83} 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _054100031002 

NAME OF OFFEROR OR CONTRACTOR 

R T I International 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

Payment: 
RTP Finance Center 
US Environmental Protection 
RTF-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 07/22/2013 

Agency 

to 03/31/2014 
All other terms and conditions shall remain 
unchanged. 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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EP-C-12-054 Task Order 0003 
Modification 2 

1552.217-71 Option to extend the term ofthe contract-cost-type contract. (APR 1984) 

The Government has the option to extend the term of this contract for 2 additional period(s ). If more than 30 days 
remain in the contract period of performance, the Government, without prior written notification, may exercise this 
option by issuing a contract modification. To exercise this option within the last 30 days of the period of 
performance, the Government must provide to the Contractor written notification prior to that last 30-days of the 
period. This preliminary notification does not commit the Government to exercising the option. The Government's 
estimated level of effort is 455direct labor hours for the base, 440 for first option period, and 435 for the second 
option period. Use of an option will result in the following contract modifications: 

(a) The "Period of Performance" clause will be amended to cover a base period and option periods: 

Period Start Date End Date 
Base Period Award 03/31/2014 
Option Period 1 04/0112014 03/31/2015 
Option Period 2 04/0112015 03/3112016 

(b) Paragraph (a) of the "Level of Effort" clause will be amended to reflect a new and separate level of effort 
of: 

Period Level of Effort 
Base Period 455 
Option Period 1 440 
Option Period 2 435 
(c) The "Estimated Cost and Fixed Fee" clause will be amended to reflect increased estimated costs and fixed fee for 
each option period as follows: 

Base Period 
Option Period 1 
Option Period 2 

Estimated Cost 

(b )(4) 
Fixed Fee 

(b )(4) 
Total CPFF 
$49,715 
$50,257 
$51,010 

(d) If the contract contains "not to exceed amounts" for elements of other direct costs (ODC), those amounts will be 
increased as follows: TBD 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _ 054100031003 

NAME OF OFFEROR OR CONTRACTOR 

R T I International 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

New Total Amount for this Version: $49,715.00 

Obligated Amount for this Modification: $9,715.00 

New Total Obligated Amount for this Award: 
$49,715.00 

Incremental Funded Amount changed: 
$40,000.00 to $49,715.00 

from 

CHANGES FOR LINE ITEM NUMBER: 1-Base Period 
Obligated Amount for this modification: $9,715.00 
Incremental Funded Amount changed from $40,000.00 
to $49,715.00 

CHANGES FOR ACCOUNTING CODE: 
13-14-B-40ES-201B53X26-2505---1340DWE049-001 
Amount changed from $40,000.00 to $35,615.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
12-13-B-40ES-201B53X26-2505---1340DWE074-001 
Beginning FiscalYear 12 
Ending Fiscal Year 13 
Fund (Appropriation) B 
Budget Organization 40ES 
Program (PRC) 201B53X26 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1340DWE074-001 
Amount: $14,100.00 
Payment: 

RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 07/22/2013 to 03/31/2014 
All other terms and conditions shall remain 
unchanged. 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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EP-C-12-054 

Task Order 003 

Recapitulation Of Funding To Date By Contract Period 

FUNDING ACTION ESTIMATED COST 

BASE Period 

Initial Award 

Mod 1 

Mod 2 

Mod3 

Admin 

Total Funded 

Total Per Contract 

Balance Unfunded 

(b )(4) 

FIXED FEE 

(b )(4) 

COST PLUS 

FIXED FEE 

$44,000.00 
-$44,000.00 
$40,000.00 

$9,715.00 

$49,715.00 
$49,715.00 

$0.00 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _ 054100031004 

NAME OF OFFEROR OR CONTRACTOR 

R T I International 

ITEM NO. 

(A) 

LIST OF CHANGES: 

SUPPLIES/SERVICES 

(B) 

Reason for Modification : Other Administrative 
Action 

Obligated Amount for this Modification: $3,948.00 

New Total Obligated Amount for this Award: 
$53,663.00 

Incremental Funded Amount changed: 
$49,715.00 to $53,663.00 

from 

Alternate COR/Project Officer changed to : Jade 
Freeman 

CHANGES FOR LINE ITEM NUMBER: 1-Base Period 
Description changed from Base Period-Provide 
services in accordance with attached Performance 
Work Statement entitled, "Drinking Water 
GeoPlatform Application (DWGA)" This task order 
award is a result of RFP PR-OW-13-00188 (2013-017) 

Level of Effort: 487 hours 

Total Amount changed 
from $49,715.00 to $53,663.00 

Obligated Amount for this modification: $3,948.00 

Incremental Funded Amount changed from $49,715.00 
to $53,663.00 

CHANGES FOR DELIVERY LOCATION: CPOD 
Amount changed from $49,715.00 to $53,663.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
13-14-B-40ES-201B53X26-2505---1340DWE078-001 
Beginning FiscalYear 13 
Ending Fiscal Year 14 
Fund (Appropriation) B 
Budget Organization 40ES 
Program (PRC) 201B53X26 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1340DWE078-001 
Amount: $3,948.00 

Alternate Task Order Project Officer (ATOPO): 
Continued 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _054100031004 

NAME OF OFFEROR OR CONTRACTOR 

R T I International 

ITEM NO. 

(A) 

Jade Freeman 

SUPPLIES/SERVICES 

(B) 

1200 Pennsylvania Ave., NW 
OW/OGWDW 
Washington, DC 20460 
Phone: (202) 564-1935 
email: lee-freeman.jade@epa.gov 

In consideration of the modification agreed to 
herein as complete equitable adjustments for the 
Contractor's proposal dated 09/25/2013, the 
Contractor hereby releases the Government from 
any and all liability under this contract for 
further equitable adjustments attributable to 
such facts or circumstances giving rise to the 
Performance Work Statement changes included in 
this modification. 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 07/22/2013 to 03/31/2014 
All other terms and conditions shall remain 
unchanged. 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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FUNDING ACTION 

BASE Period 

Initial Award 

Mod 1 

Mod 2 

Mod 3 

Mod4 

Admin 

Total Funded 

Total Per Contract 

Balance Unfunded 

EP-C-12-054 

Task Order 003 

Recapitulation Of Funding To Date By Contract Period 

ESTIMATED COST FIXED FEE 

(b )(4) (b )(4) 

COST PLUS 

FIXED FEE 

$44,000.00 
-$44,000.00 
$40,000.00 

$9,715.00 

$3,948.00 

$53,663.00 
$53,663.00 

$0.00 



I. Background 

PERFORMANCE WORK STATEMENT 
TSA WP Multiple-Award Contracts 

TASK ORDER 
EP-12-C-054 0003 

Drinking Water GeoPlatform Application (DWGA) 

The Office of Ground Water and Drinking Water (OGWDW) is participating in the GeoPlatform work to support expanded geospatial activities, 

applications, and data for use throughout EPA. The GeoPlatform shall support the ability to conduct relevant geospatial analysis using common 

data, tools and methods. On May 15, 2012 the Deputy Administrator announced the availability of the EPA GeoPlatform, and stressed that it is 

EPA policy to ensure that geographic data and tools in the future be built on the GeoPlatform. 

OGWDW conducted a pilot project in 2012-2013 to convert a number of the major geospatial functions of the Drinking Water Mapping 

Application (DWMA) to the Agency GeoPlatform. The DWMA is a GIS (Geographic Information System) application specifically developed for 

OGWDW in 2003 to meet the needs of GIS analysis for drinking water, source water and underground injection control (UIC) program areas. 

There are four current functions in the Drinking Water GeoPlatform pilot (DWGP) that were used to test the viability of the conversion. They are 

the following: 

1. Public water supply density maps of surface water and groundwater sources of drinking water (by State and HUC12) from the EPA 

Safe Drinking Water Information System (SDWIS). States and HUC12s are categorized according to the number of surface or 

groundwater sources in this function. See view below. 

2. Pollution risks to drinking water supplies in source protection areas. 

3. Identification of wastewater facilities upstream of drinking water intakes, and 

4. Public water supplies with SDWIS violations and the related pollution risks in source protection areas. 

This task order shall complete the conversion of the existing DWMA geospatial functions, and augment and enhance the design of the geospatial 

functions, queries and analytical capabilities within the GeoPlatform server environment. The DWGP four functions have been tested successfully and 
OGWDW feels that the current GIS tool should go to production. The prototype and production mapping tool in the GeoPlatform will be called the Drinking 
Water GeoPlatform Application (DWGA). 
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The Office of Environmental Information (OEI) conducted user needs assessments across the agency during 2011 and 2012. OGWDW with OEI 

conducted a user needs assessment in the fall of 2011 to determine the geospatial (GIS) user needs within the drinking water office. Drinking water 

data was the top most requested dataset for inclusion into the GeoPlatform from these agency interviews. 

II. Tasks 

Task 1: Core Support and Maintenance 
1.1 Prior to the beginning of work on this task, the TOPO shall schedule a kick off meeting with the contractor to discuss the tasks within this 

task order, the goals of the task order, any questions or concerns regarding the existing QAPP, and a review of the schedule of milestones 
and expectations. 

1.2 At the kick off meeting at the beginning of the tasks, the agenda shall include an overview of the existing QAPP, and address any concerns 
from EPA's QAO or from the contractor. Issues raised will be acknowledged by EPA's QAO, and the contractor will be allowed to incur 
billable costs to address the issues or EPA will dismiss the concern. If the issue needs to be addressed, an addendum to the existing QAPP 
will be written. 

1.3 EPA has determined that an existing QAPP will be used for the performance of this task order. See Section III for additional information. 
1.4 The contractor shall develop, update and/or revise, as directed via written technical direction by the TOPO, the contractor and EPA/RTP 

security plan based on any new sensitive drinking water security plans or policies, and the classification of sensitive data to conform to the 
Office of Water (OW), Watershed Assessment's Tracking and Environmental ResultS (WATERS) database environment, EPA 
Envirofacts, EPA Office of Ground Water and Drinking Water (OGWDW), and Office of Environmental Information (OEI) geospatial 
data policy as provided by the TOPO. Copies of the security plan shall be provided to the TOPO, OGWDW Security Officer and the 
WATERS team leader as necessary. Upon direction from the TOPO, the contractor shall coordinate with entities in OEI and/or the Office 
of Water (OW) to consider an enhanced approach to handle the needed "security" for the DWGA use of the new EPA "portal" technology, 
Oracle Web Access Management "single sign-on" capabilities and electronic secure data access forms within OGWDW. 

1.5 The contractor shall monitor the URL of the DWGA on the NCC/RTP Web site and notify the NCC staff and the TOPO if the DWGA site 
is inaccessible by users. The contractor shall also monitor and maintain the Web access for users of the contractor DWGA Web site during 
normal business hours. Any user or the EPA TOPO may notify the contractor that either Web site is not available. 

1.6 The contractor shall coordinate with EPA NCC/RTP support staff in maintaining and updating the DWGA, and its use of the reach address 
database (RAD) as applicable. Updates to the DWGA are needed because changes occur regularly in the ArcGIS application software, GIS 
platforms, server locations, Oracle database facility, and the WATERS version control structure. 

1.7 The contractor shall coordinate with EPA NCC/RTP support staff the conversion/migration of the Drinking Water GeoPlatform 
pilot/prototype to the production environment under the GeoPlatform ArcGIS Server environment. The contractor will maintain the 
DWMA until it is expired at the end of the conversion process from the current DWMA ArciMS™ platform. No updates to the DWMA 
are needed because of this conversion that are to begin under this task order and continue through enhancements and augmented 
functionality during option periods. 
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1.8 The contractor shall monitor the deployment of the DWGA to the NCC/RTP production environment on the WATERS instance, test 
and confirm that all database information is transferred correctly to the new servers, and support the conversion to new RTP software 
and releases during the performance period. The contractor shall host a development server on the contractor website that follows all 
security requirements, and provides a location to test new application uses, and provide a backup to the DWGA application located at 
NCC/RTP. Support also shall cover needed non-trivial migrations or other support work on the deployed DWGA related to new 
versions of Esri or ORACLE middleware or other major changes implemented through OEI (in the IGD/ and Envirofacts systems) or 
in the OW WATERS system. 

A DWMA development site shall no longer be needed under this task order. 

Other OW/OEI investment priorities that are set through the OW Information Steering Committee (ISC) or the Geospatial 
Information Officer (GIO) shall require the contractor to provide technical assistance, materials, and support for any office- wide 
(OW) investment priorities related to the DWGA that involve the OEI GeoPlatform or Environmental Analyst work. 

1.9 The contractor shall continue to update and augment the information including presentations, conference papers, and products on a 
contractor status review site, and display general information pertaining to the DWGA project effort. No information to be 
included at the site shall be considered sensitive information or data. 

1.10 The contractor shall receive comments from individual EPA users having access to the DWGA, and shall track and report these 
suggestions and comments to the TOPO for action as necessary. 

1.11 The contractor shall monitor and implement procedures as needed to track, modify and issue U seriD and password credentials for DWGA 
users based on the OGWDW Drinking Water Security Policy. 

Task 2: Basic Data Use 

2.1 The contractor shall support existing data sets in DWGA, and monitor the application to assure that the data is used efficiently in the 
RTP production environment. Maintaining the current datasets shall allow the DWGA application to be accessed for continuing projects and 
analyses. 

2.2 The contractor shall update all major GIS layers that are included in Attachment 1: Data Updates Required to Enhance the GIS Capabilities 
of the DWGP. Priority coverages and data for these updates are the SDWIS/Fed drinking water data and the layers based on this data (e.g. Source 
Protection Areas (SPAs); HUC12layers used in MyWATERS Mapper, etc.). The version of SDWIS/Fed used for all updates shall be the latest 
complete quarter or its derivative as determined by EPA. The following datasets and data layers shall be updated. 
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2.2.1 A SDWIS geospatial dataset including all source facilities georeferenced to the most recent NHDPlus 1• 

2.2.2 Reach code indexing for all SDWIS/Fed source facilities (surface water only). 
2.2.3 Updating and re-calculating the source protection areas (SPAs) based on the existing and any new source facilities that 

are not included in the current SPA data layer (3rd Quarter 2010). The contractor shall use the NHDPlus (latest 
acceptable version) coverages to refine the SPAs as needed 

2.2.4 Updating the drinking water density maps using the HUC12 watersheds based on NHDPlus (latest accepted version), 
preparing them for use in various formats or applications (e.g. MyWATERS Mapper, downloadable data sets, web 
services, etc.) and making them available for public distribution as determined by EPA. 

2.2.5 Update all metadata connected to the data updates in subtasks 2.2.1 through 2.2.4. 
2.2.6 Other data sets contained in the DWGP to be considered for update or refresh as funding allows are the following: 

(version date in parentheses) 
2.2.6.1 NPDES (Summer 2007) 
2.2.6.2 CSO (August 2004) 
2.2.6.3 CERCLA (July 2007) 
2.2.6.4 RCRA (July 2007) 
2.2.6.5 UIC ((1990's) 
2.2.6.6 UST (HIFLD - HSIP Gold 2007 dataset of gas stations2

) 

2.2.6.7 Dry Cleaners (ESRI ArcGIS 9.3 Business Analyst January 2008) 
2.2.6.8 AFO (HSIP 2007) 
2.2.6.9 SSA (January 2009) 
2.2.7 Karst (1984) 
2.2.7.1 DOD (December 2005) 
2.2.7.2 Tribal (3rd Quarter 2006) 
2.2.7.3 Ground Water Regions (1984) 

1 NHDPlus is an integrated suite of application-ready geospatial data sets that incorporate many of the best features of the National Hydrography Dataset (NHD), the National 
Elevation dataset (NED), and the Watershed Boundary Dataset (WBD). NHDPlus Version l NHDPlusVl) was released in 2006. NHDPlus Version 2 (NHDPlusV2) began its 

public debut in June 2012. 

2 HIFLD- Homeland Infrastructure Foundation-Level Database (HIFLD) Working Group is a coalition of federal, state, and local government organizations, and supporting 
private industry partners who are involved with geospatial issues related to Homeland Defense, Homeland Security, civil support or emergency preparedness and response. 
The HIFLD website is found at https://www.hifldwg.org. HIFLD produces the Homeland Security Infrastructure Program (HSIP) dataset called the HSIP Gold dataset. 
The HSIP Gold 2012 dataset contains 5 DVDs: DVDl: Infrastructure Data; DVD 2: Infrastructure Data(Cont.), National Flood, Hazard Layer; DVD 3: LandScan™· 
LandScan USA ™; DVD 4: Navteq®, Road Networks, Points of Interest; DVD 5: Navteq®, Geocoding Locators (ArcGIS 9.3 & ArcGIS 10.0) 
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2.2.7.4 Principal Aquifers ((October 2003) 
2.2.7.5 Surficial Geology (1979) 
2.2.7.6 FEMA Q3 flood plain maps (2003?) 
2.2.7.7 NOAA Coastal Counties (Date not noted) 

2.3 The contractor shall collect, evaluate and develop new datasets to be used to support drinking water, source water and underground injection 
program analyses. The contractor shall use its expertise to develop those datasets that are required, used or needed to support analyses under the 
GeoPlatform, the SDWIS/Fed Data Warehouse (SFDW), SDWIS/Fed Reporting Services (SFRS), Nutrient Reduction Framework, NPDAT, 
MyW ATERS Mapper, Water Data Project, environmental justice projects, and other agency initiatives. 

Task 3: DWGA Enhancements and Design 

3.1 The contractor also shall complete the conversion/migration of the remaining queries and GIS functionality of the current OGWDW 
Drinking Water Mapping Application or DWMA Version 3.0 as referenced above in the Background section to the newer ArcGIS™ for Server 
platform for use in the EPA GeoPlatform. The contractor shall perform all necessary steps to convert the DWMA application to the EPA 
GeoPlatform. The web site for the EPA GeoPlatform can be found at: http://intranet.epa.gov/gis/geoplatform.html. The conversion analysis 
conducted in 20123 and completed in 2013 provided the options for the conversion of the DWMA functionality to the DWGP (attached). EPA 
has determined that the following option shall be used for the conversion. 

Migrate all remaining DWMA functions to either the GeoPlatform tools, similar to how the HUC12 query currently is in the prototype or onto the 

GeoPlatform Server as a separate tool as an expansion of the current stand-alone DWGA prototype which contains the wastewater, risk and 

violation queries. The contractor shall be given access to the EPA GeoPlatform and the private group where the DWGA resides by the EPA 

TOPO. 

The differentiation between "GeoPlatform tools" and "the GeoPlatform Server as a separate tool" in paragraph (1) above is as follows: 

a. GeoPlatform tools are being defined as map services that are available to the larger EPA GeoPlatform community 

b. A separate tool on the GeoPlatform Server is being defined as new functions/queries being added to the existing stand-alone separate 

3 Office of Ground Water and Drinking Water (OGWDW) GeoPiatform (DWGP) Conversion/Migration Plan, Prepared for Roger Anzzolin by RTI International, January 29, 2013, 
Pages 25. 
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DWGA prototype tool (the tool containing sensitive data in the private group). 

3.2 The contractor shall outline technical options to incorporate GIS functions and data used in the DWGA in the EPA GeoPlatform to the 
SDWIS/FED project including incorporating DWGA functions and queries into the design of the SDWIS/FED Standard Reporting Services 
[SFRS; APEX reports4

] and Data Warehouse (SFDW). The contractor shall be kept informed by the TOPO in the OGWDW effort to move 
SDWIS/Fed to a new data system. The contractor shall be required to analyze the SFDW and SFRS and recommend options on the best methods 
to embed or integrate GIS functionality into or with the SFDW and SFRS. The DWGA tool shall be designed as an integral part of the GIS 
capabilities for using SDWIS data from the SFDW and SFRS, and displaying data reports and physical maps (map views) directly from the 
APEX reports using the GeoPlatform server environment. 

3.3 The contractor shall design and develop new geospatial functions and queries determined by EPA that are directly related to the outlined 
tasks in 3.1 and 3.2 above. All work shall take advantage of the NHDPlus velocity and flow variables available for the catchments that are 
elevation-derived sets of polygons to represent contributing areas to stream reaches. These catchment areas should make possible more complex 
watershed-based analyses that the contractor shall use to recommend cross-program benefits to use within EPA and with other Federal 
agencies. Examples of the types of geospatial analyses and queries to be investigated are the following: 

3.3.1 Using the TMDL layer as an active layer with queries [preparation of impaired waters and TMDL data from ATTAINS database 

potentially needed]. 

3.3.2 Determining results from queries that can be displayed on a nationwide basis by integrating new query building techniques using 

SPAs and generating queries and reports on the numbers, types, names and locations of contaminant sources. 

3.3.3 Integrating layers for inundation areas, floodplains and coastal counties for use in emergency response actions using queries 

[Designing queries for coastal counties or "SLOSH" (sea level rise and flooding purposes) displays, and FEMA flood plain data 

(Q3 version)]. 

3.3.4 Designing and enhancing reporting functions and printing query results directly from GIS viewers [e.g. printing and sharing of 

.pdf file of map results; downloading GIS files after query complete and saving project analysis]. 

3.3.5 Integrating additional layers in the legend of the DWMA and current DWGP pilot into query tools. 

3.3.6 Using other data layers for drinking water, source water and UIC for designing geospatial analytical functions or GIS 

representations and queries. These layers to be considered for example are: climate change; aquifer exemption; sole source 

aquifer; hydraulic fracturing, and geologic sequestration. 

Task 4: Technical Support 

4 Oracle Application Express (Oracle APEX) is a declarative, rapid web application development tool for the Oracle database that is being used by OGWDW to 
design and generate reporting services within the SDWIS/FED Data Warehouse. 
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4.1 The contractor shall provide technical support to incorporate the selected functions and queries designed in Task 3 above into the DWGA 

and GeoPlatform, MyWATERS Mapper or NPDAT or other tools developed under this task order or as directed via written technical direction by 

the TOPO. 

4.2 The contractor shall, as required at times, evaluate and provide technical support for specific GIS projects from OGWDW or outside the 

office, and provide recommendations on project objectives, data use and sources, and project initiation. The contractor support for projects to 

other EPA customers outside OGWDW shall be assigned dependent on the level of effort in the contract and as directed via written technical 

direction by the TOPO. 

4.3 The contractor shall provide technical support to integrate data for collaborative projects across EPA offices. The contractor shall 
investigate and design new queries for the integration of data (e.g. OUST, OSWER, OWM) and other non- EPA agency data (e.g. Forest 
Service) into geospatial analytical capabilities to be used in the GeoPlatform, NextGen developments, SFDW or in ArcGIS desktop applications. 
The contractor shall also provide technical support in the use of geospatial analysis in the use of data from UIC, RCRA, Superfund, ICIS
NPDES, CAFO/AFO, CSO, TRI, TMDL (assessed and restored waters), and OUST data to determine risks to drinking water within source 
water areas as the LOE allows. The contractor shall design queries and geospatial analysis to highlight these risk factors and to target areas for 
protection of drinking water systems and facilities. 

4.4 The contractor shall provide technical support to transition the DWGA to the NCC/RTP production server, and work with OEI and other 
parties to enable the security of the drinking water data and GIS data layers. In addition, the contractor shall provide technical support to EPA 
on developing a web service that will allow users to download the GIS and data layers used in the DWGA query functions from the Agency 
GeoPlatform. 

Task 5: Support Meetings and Training 

5.1 The contractor shall, as directed via written technical direction by the TOPO, prepare for and attend a quarterly, 1 day progress and strategy 

meeting associated with the DWGA project tasks. The meeting shall be held at EPA Headquarters (HQ) offices in Washington DC. Other 

meetings shall be held via web/phone conferencing. The contractor shall also prepare briefing materials, information handouts, and 

presentations as needed for EPA on site contract monitoring meetings at the contractor's place of business and at EPA HQ. 

5.2 The contractor shall work with and engage in communications with the Infrastructure Branch managers and staff, Esri representatives, 

RTP/NCC, OEI, the Office of Water Program Management Office (OW/PMO), and others as needed to meet the task order objectives as 

outlined in this task order. Any and all technical direction shall be given by the EPA TOPO or his alternate as required or as requested by the 

contractor. 
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5.3 The contractor shall conduct training by webinar for EPA users two times per year that describes the data in the application, the use of queries, 

and the interpretation of results from using the DWGA. 

5.4 The contractor shall conduct regular demonstrations (by webinar) of the work completed and the query functionality added to the DWGP as 

tasks are completed. 

5.5 The contractor shall develop training materials to parallel the training above in 5.3 as directed via written technical direction by the TOPO. 

5.6 The contractor shall develop a user guide to document the use of the DWGA. 

5.7 The contractor shall present one (1) oral presentation at a conference as approved by the TOPO. For planning purposes only, assume the 

location will be in San Diego, CAin July 2013. 

8 



II. Quality Assurance (QA) 
A. EPA has determined that an existing QAPP will be used for the performance of this work. The existing QAPP is included in this PWS as an 

attachment. The contractor shall adhere to the existing QAPP in performing the scope of requested services in this task order. 

The contractor shall review the existing QAPP, and verify that it is still appropriate for use. If revisions are needed, the contractor shall include 
these in the Cost and Technical Proposals. The contractor shall notify the EPA TOPO at any time during the task order if changes to the QAPP 
are warranted. If revisions are necessary, the contractor shall submit a revised QAPP as directed by the TOPO. 

B. The contractor shall comply with the contract-level QA guidance in Section 2.6 Quality Assurance (QA) Requirements. The contractor shall 

comply with the QA guidance for GIS data (QA/G-50) at: http://www.epa.gov/QUALITY/qs-docs/gSg-final.pdf. 
C. Specific QA and data standards sections applicable to this task order are: Sections 2.2.4.4; 2.2.8; 2.3.1.9; 2.3.4; 2.3.5.2; 2.5.3.5; 2.6.3.1.4; 3.4; 

3.6; 4.0; 4.1; and 4.2. 

D. Progress on reviewing proposed existing data and new data sets shall be covered in the monthly progress reports. The monthly progress report 
shall indicate in a separate QA section, whether significant QA issues have been identified and how the contractor is resolving them. 

E. The contractor shall provide separate spending breakdowns in the monthly progress reports for work pertaining to 1). Operation and 
Maintenance; 2). GeoPlatform enhancements; and 3) Data updates. 

F. This task order does not require a separate QAPP per Section 2.6.3 QUALITY ASSURANCE PROJECT PLAN (QAPP). 

V. Schedule of Benchmarks & Deliverables 

Travel in this task order shall be limited to a kickoff meeting and occasional on site meetings with EPA in Washington, DC per approval by the 
TOPO. The travel for any conference travel shall be approved by the TOPO before the travel is scheduled. 

When the Task Order reaches 30 calendar days prior to the end of the Period of Performance in a given period, the contractor shall make a 
determination that the deliverables, milestones, benchmarks, and any outstanding technical direction from the TOPO, will be satisfactorily 
completed in the form requested in the PWS by the end of the Period of Performance and for the remaining funding that is available. 

If within 30 days prior to the end of the period of performance in a given period, the contractor determines one or more of the above-referenced 
items will not be able to be completed in the requested form within the period of performance and with the available funding, the contractor shall 
notify the TOPO and the CO immediately. Within 5 business days of said notification, the TOPO in coordination with the CO will provide 
technical direction concerning use of the remaining funding to prepare and furnish to the TOPO all interim draft deliverables, interim work 
products, and any working files in an electronic format which is supported by EPA, for eventual continuation of the project after the end date of the 
Task Order. 
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See attached Schedule of Benchmarks & Deliverables below: 

SCHEDULE OF BENCHMARKS & DELIVERABLE$ 

BASE PERIOD: Start date through March 30, 2014 

TASK ACTIVITY /DELIVERABLE SCHEDULE 

1 Kickoff Meeting Within 10 business days of Task Order Award. 

Draft within 5 business days 

1 Monthly Conference Calls and Meeting Minutes Final within 5 business days after receipt of comments from the 
TOPO 

The TOPO's Quality Assurance Officer (QAO) will 10 business days after receipt of written technical direction from 

1 
certify that the existing QAPP will cover the work. TOPO. It is inferred that the existing QAPP is sufficient for the 
Otherwise, the TOPO will request the Contractor to proposed work. If it is determined that it is not, then an 
initiate work on an addendum to the QAPP. addendum will be written. 

1 Draft QAPP for EPA review 
10 business days after receipt of written technical direction from 
TOPO, if applicable 

1 Final QAPP 
10 business days after receipt of written technical direction from 
TOPO, if necessary. 

Contractor will update as needed the security plan 
as it applies to the OW/OGWDW Security Policy 

If any changes are needed to security plan, the contractor shall 
1 

(April 2005) for the use and access of sensitive 
provide to EPA the addendum to the QAPP within 10 days after 

drinking water data. NOTE: Some datasets and 
receipt of written technical direction from the TOPO. 

functions will only be available to the DWGP 
secure group. 

Contractor will begin to evaluate the update of the 
2 current data in the DWMA and the transfer or July 15, 2013 

placement of this data in the GeoPiatform. 

Contractor will continue to update all major GIS 
2 layers and priority datasets in DWGP as outlined in As outlined in technical direction from the TOPO. 

Attachment 1. 
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Contractor will update additional datasets in DWGP 
2 and recommend the inclusion of new datasets for As outlined in technical direction from the TOPO. 

use in the GeoPiatform. 

The contractor shall perform all necessary steps to As outlined in technical direction from the TOPO. This task will 
3 convert and migrate the DWMA application to the depend on the previous work accomplished and the 

EPA GeoPlatform. conversion/migration plan as referenced in Section 3.1. 

Contractor investigates the potential geospatial 
3 functionality between the SDWIS/Fed Data As outlined in technical direction from the TOPO. 

Warehouse (SFDW), the SFRS and the DWGP. 

Contractor will evaluate new geospatial functions 
3 and queries proposed by EPA and the TOPO and July 15, 2013 

determine their possible implementation. 

Contractor shall provide technical support to 

4 
incorporate selected functions and queries designed 

August 15, 2013 
in Task 3 above into other GIS platforms such as 
MyWATERS Mapper and other agency tools. 

Contractor will provide technical support for specific 
GIS projects as directed by the TOPO. This support 
may include integrating geospatial datasets; 
conducting geospatial analysis; the design of 

4 queries & geospatial analyses within the DWGP & As outlined in technical direction from the TOPO. 
GIS desktop analysis; support to other EPA program 
offices and EPA regional offices; and other 
geospatial data and GIS support work as provided 
under this contract. 

The contractor shall provide technical support of 

4 
office and agency wide investment priorities related 

As outlined in technical direction from the TOPO. 
to the DWGP that involve the Agency GeoPiatform 
and other geospatial initiatives. 
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Contractor will prepare draft interim deliverables 
and work products and furnish to TOPO for review 

5 and comment, if requested. This package will fully No Later Than 330 days after start of the Option Period 
describe the status of the Task Order at the end of 

the Option Period. 

Contractor will prepare FINAL interim deliverables Generally within 10 business days after receipt of written 
5 and work products and furnish to TOPO for review technical direction from the TOPO. NO LATER THAN end of the 

and comment. O!;!tion Period 

OPTION PERIOD ONE: 12 MONTHS 

TASK ACTIVITY /DELIVERABLE SCHEDULE 

1 Kickoff Meeting Within 10 business days of Task Order Award. 

Draft within 5 business days 

1 Monthly Conference Calls and Meeting Minutes Final within 5 business days after receipt of comments from the 
TOPO 

The TOPO's Quality Assurance Officer (QAO) will 10 business days after receipt of written technical direction from 

1 
certify that the existing QAPP will cover the work. TOPO. It is inferred that the existing QAPP is sufficient for the 
Otherwise, the TOPO will request the Contractor to proposed work. If it is determined that it is not, then an 
initiate work on a draft QAPP. addendum will be written. 

1 Draft QAPP for EPA review 
10 business days after receipt of written technical direction from 
TOPO, if applicable 

1 Final QAPP 
10 business days after receipt of written technical direction from 
TOPO, if necessary. 

Contractor will update as needed the security plan 
as it applies to the OW/OGWDW Security Policy 

If any changes are needed to security plan, the contractor shall 
(April 2005) for the use and access of sensitive 

1 
drinking water data. NOTE: Some datasets and 

provide to EPA the addendum to the QAPP within 10 days after 

functions will only be available to the DWGP 
receipt of written technical direction from the TOPO. 

secure group. 

Contractor shall complete the update of the current 
2 data in the DWMA and the transfer or placement of May 15,2014 

this data in the GeoPiatform. 
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Contractor shall complete the update of all major 

2 
GIS layers and priority datasets in DWGP as outlined 

Within 90 days of Technical Direction from TOPO. 
in Attachment 1 and begin the update of the 
remaining datasets listed in Attachment 1. 

Contractor will update additional datasets in DWGP 
2 and recommend the inclusion of new datasets for June 15, 2014 

use in the GeoPiatform. 

3 
Contractor will evaluate and implement additional 

Within 90 days of Technical Direction from TOPO. 
queries in the DWGP. 

As outlined in technical direction from the TOPO. 

3 
Contractor enhances the potential functionality 

As outlined in technical direction from the TOPO. 
between the SDWIS/Fed Data Warehouse (SFDW), 
the SFRS and the DWGP. 

Contractor will design, create & enhance new 
3 geospatial functions and queries as specified by the As outlined in technical direction from the TOPO. 

TOPO. 

Contractor shall provide technical support to 

4 
incorporate selected functions and queries designed 

As outlined in technical direction from the TOPO. 
in Task 3 above into other GIS platforms such as 
MyWATERS Mapper and other agency tools. 

Contractor will provide technical support for specific 
GIS projects as directed by the TOPO. This support 
may include integrating geospatial datasets; 
conducting geospatial analysis; the design of 

4 queries & geospatial analyses within the DWGP & As outlined in technical direction from the TOPO. 
GIS desktop analysis; support to other EPA program 
offices and EPA regional offices; and other 
geospatial data and GIS support work as provided 
under this contract. 

The contractor shall provide technical support of 

4 
office and agency wide investment priorities related 

As outlined in technical direction from the TOPO. 
to the DWGP that involve the Agency GeoPiatform 
and other geospatial initiatives. 
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Contractor will prepare draft interim deliverables 
and work products and furnish to TOPO for review 

5 and comment, if requested. This package will fully No Later Than 330 days after start of the Option Period 
describe the status of the Task Order at the end of 

the Option Period. 

Contractor will prepare FINAL interim deliverables Generally within 10 business days after receipt of written 
5 and work products and furnish to TOPO for review technical direction from the TOPO. NO LATER THAN end of the 

and comment. O!;!tion Period 

OPTION PERIOD TWO: 12 MONTHS 

TASK ACTIVITY /DELIVERABLE SCHEDULE 

1 Kickoff Meeting Within 10 business days of Task Order Award. 

Draft within 5 business days 

1 Monthly Conference Calls and Meeting Minutes Final within 5 business days after receipt of comments from the 
TOPO 

For each task, the TOPO's Quality Assurance Officer 10 business days after receipt of written technical direction from 

1 
(QAO) will certify that the existing QAPP will cover TOPO. It is inferred that the existing QAPP is sufficient for the 
the work. Otherwise, the TOPO will request the proposed work. If it is determined that it is not, then an 
Contractor to initiate work on a draft QAPP. addendum will be written. 

1 Draft QAPP for EPA review 
10 business days after receipt of written technical direction from 
TOPO, if applicable 

1 Final QAPP 
10 business days after receipt of written technical direction from 
TOPO, if necessary. 

Contractor will update as needed the security plan 
as it applies to the OW/OGWDW Security Policy 

If any changes are needed to security plan, the contractor shall 
1 

(April 2005) for the use and access of sensitive 
provide to EPA the addendum to the QAPP within 10 days after 

drinking water data. NOTE: Some datasets and 

functions will only be available to the DWGP 
receipt of written technical direction from the TOPO. 

secure group. 

Contractor shall update the SDWIS/FED drinking 
2 water dataset from a download that is provided Within 90 days of Technical Direction from TOPO. 

from EPA. 
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Contractor shall investigate the incorporation of 
2 other GIS layers and priority datasets in the As outlined in technical direction from the TOPO. 

GeoPiatform into the DWGP. 

2 
Contractor will update additional datasets in DWGP 

As outlined in technical direction from the TOPO. 
as outlined by TOPO. 

3 
Contractor will evaluate and implement additional 

As outlined in technical direction from the TOPO. 
queries in the DWGP. 

As outlined in technical direction from the TOPO. 

3 
Contractor designs functionalities between the 

As outlined in technical direction from the TOPO. 
SDWIS/Fed Data Warehouse (SFDW), the SFRS and 
the DWGP. 

Contractor will design, create & enhance new 
See Task Order Section 3.3 for description of geospatial analyses 

3 geospatial functions and queries as specified by the 
and queries to be investigated in this option period. 

TOPO. 

Contractor shall provide technical support to 

4 
incorporate selected functions and queries designed 

As outlined in technical direction from the TOPO. 
in Task 3 above into other GIS platforms such as 
MyWATERS Mapper and other agency tools. 

Contractor will provide technical support for specific 
GIS projects as directed by the TOPO. This support 
may include integrating geospatial datasets; 
conducting geospatial analysis; the design of 

4 queries & geospatial analyses within the DWGP & As outlined in technical direction from the TOPO. 
GIS desktop analysis; support to other EPA program 
offices and EPA regional offices; and other 
geospatial data and GIS support work as provided 
under this contract. 

The contractor shall provide technical support of 

4 
office and agency wide investment priorities related 

As outlined in technical direction from the TOPO. 
to the DWGP that involve the Agency GeoPiatform 
and other geospatial initiatives. 
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Contractor will prepare draft interim deliverables 
and work products and furnish to TOPO for review 

5 and comment, if requested. This package will fully No Later Than 330 days after start of the Option Period 
describe the status of the Task Order at the end of 
the Option Period. 

Contractor will prepare FINAL interim deliverables Generally within 10 business days after receipt of written 
5 and work products and furnish to TOPO for review technical direction from the TOPO. NO LATER THAN end of the 

and comment. O!;!tion Period 

END OF TABLE END OF TABLE 

When the Task Order reaches 30 calendar days prior to the end of the Period of Performance in a given period, the contractor shall make a 

determination that the deliverables, milestones, benchmarks, and any outstanding technical direction from the TOPO, will be satisfactorily 

completed in the form requested in the PWS by the end of the Period of Performance and for the remaining funding that is available. 

If the contractor determines one or more of the above-referenced items will not be able to be completed in the requested form within the period of 

performance and with the available funding, the contractor shall notify the TOPO and the CO immediately. Within 5 business days of said 

notification, the TOPO in coordination with the CO will provide technical direction concerning use of the remaining funding to prepare and furnish 

to the TOPO all interim draft deliverables, interim work products, and any working files in an electronic format which is supported by EPA, for 

eventual continuation of the project after the end date of the Task Order. 
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V. Attachments 
A. Office of Ground Water and Drinking Water (OGWDW) GeoPlatform (DWGP) 

Conversion/Migration Plan, Prepared for Roger Anzzolin by RTI International, January 
29, 2013, pages 25. 

B. Quality Assurance Project Plan (QAPP) Task Order 020 Drinking Water Mapping 
Application (DWMA) Support Prepared by Environmental Health and Economics 
Division RTI International, Research Triangle Park, NC 27709 EPA Contract Number 
EP-C-08-003, 31 March 2010 (used in 2011 and 2012 task orders). 
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FUNDING ACTION 

BASE Period 

Initial Award 

Mod 1 

Mod 2 Admin 

EP-C-12-054 

Task Order 003 

Recapitulation Of Funding To Date By Contract Period 

ESTIMATED COST FIXED FEE 

(b )(4) (b )(4) 

COST PLUS 

FIXED FEE 

$44,000.00 
-$44,000.00 
$40,000.00 

Mod 3 $9,715.00 
Mod 4 $3,948.00 
Mod 5 $14,970.00 

Total Funded 

Total Per Contract 

Balance Unfunded 

$68,633.00 
$68,633.00 

$0.00 



PERFORMANCE WORK STATEMENT 
TSA WP Multiple-A ward Contracts 

TASK ORDER 
EP-12-C-054 0003 Modification 5 

Drinking Water GeoPlatfonn Application (DWGA) 

I. Background 

The Office of Ground Water and Drinking Water (OGWDW) is participating in the GeoPlatform 

work to support expanded geospatial activities, applications, and data for use throughout EPA. The 

GeoPlatform shall support the ability to conduct relevant geospatial analysis using common data, 

tools and methods. On May 15, 2012 the Deputy Administrator announced the availability of the 

EPA GeoPlatform, and stressed that it is EPA policy to ensure that geographic data and tools in the 

future be built on the GeoPlatform. 

OGWDW conducted a pilot project in 2012-2013 to convert a number of the major geospatial 

functions of the Drinking Water Mapping Application (DWMA) to the Agency GeoPlatform. The 

DWMA is a GIS (Geographic Information System) application specifically developed for 

OGWDW in 2003 to meet the needs of GIS analysis for drinking water, source water and 

underground injection control (UIC) program areas. There are four current functions in the 

Drinking Water GeoPlatform pilot (DWGP) that were used to test the viability of the conversion. 

They are the following: 

1. Public water supply density maps of surface water and groundwater sources of 

drinking water (by State and HUC12) from the EPA Safe Drinking Water 

Information System (SDWIS). States and HUC12s are categorized according to the 

number of surface or groundwater sources in this function. See view below. 

2. Pollution risks to drinking water supplies in source protection areas. 

3. Identification of wastewater facilities upstream of drinking water intakes 

4. Public water supplies with SDWIS violations and the related pollution risks in source 

protection areas. 

This task order shall complete the conversion of the existing DWMA geospatial functions, and 

augment and enhance the design of the geospatial functions, queries and analytical capabilities 

within the GeoPlatform server environment. The DWGP four functions have been tested successfully 
and OGWDW feels that the current GIS tool should go to production. The prototype and production 
mapping tool in the GeoPlatform will be called the Drinking Water GeoPlatform Application (DWGA). 

The Office of Environmental Information (OEI) conducted user needs assessments across the 

agency during 2011 and 2012. OGWDW with OEI conducted a user needs assessment in the fall of 
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2011 to determine the geospatial (GIS) user needs within the drinking water office. Drinking water 

data was the top most requested dataset for inclusion into the GeoPlatform from these agency 

interviews. 

II. Tasks 

Task 1: Core Support and Maintenance 
1.1 Prior to the beginning of work on this task, the TOPO shall schedule a kick off meeting with 

the contractor to discuss the tasks within this task order, the goals of the task order, any 
questions or concerns regarding the existing QAPP, and a review of the schedule of 
milestones and expectations. 

1.2 At the kick off meeting at the beginning of the tasks, the agenda shall include an overview of 
the existing QAPP, and address any concerns from EPA's QAO or from the contractor. 
Issues raised will be acknowledged by EPA's QAO, and the contractor will be allowed to 
incur billable costs to address the issues or EPA will dismiss the concern. If the issue needs 
to be addressed, an addendum to the existing QAPP will be written. 

1. 3 EPA has determined that an existing Q APP will be used for the performance of this task 
order. See Section III for additional information. 

1.4 The contractor shall develop, update and/or revise, as directed via written technical 
direction by the TOPO, the contractor and EPA/RTP security plan based on any new 
sensitive drinking water security plans or policies, and the classification of sensitive data to 
conform to the Office of Water (OW), Watershed Assessment's Tracking and 
Environmental ResultS (WATERS) database environment, EPA Envirofacts, EPA Office 
of Ground Water and Drinking Water (OGWDW), and Office of Environmental 
Information (OEI) geospatial data policy as provided by the TOPO. Copies of the security 
plan shall be provided to the TOPO, OGWDW Security Officer and the WATERS team 
leader as necessary. Upon direction from the TOPO, the contractor shall coordinate with 
entities in OEI and/or the Office of Water (OW) to consider an enhanced approach to 
handle the needed "security" for the DWGA use of the new EPA "portal" technology, 
Oracle Web Access Management "single sign-on" capabilities and electronic secure data access 
forms within OGWDW. 

1.5 The contractor shall monitor the URL of the DWGA on the NCC/RTP Web site and notify 
the NCC staff and the TOPO if the DWGA site is inaccessible by users. The contractor 
shall also monitor and maintain the Web access for users of the contractor DWGA Web 
site during normal business hours. Any user or the EPA TOPO may notify the contractor 
that either Web site is not available. 

1.6 The contractor shall coordinate with EPA NCC/RTP support staff in maintaining and 
updating the DWGA, and its use of the reach address database (RAD) as applicable. 
Updates to the DWGA are needed because changes occur regularly in the ArcGIS 
application software, GIS platforms, server locations, Oracle database facility, and the 
WATERS version control structure. 

1.7 The contractor shall coordinate with EPA NCC/RTP support staff the conversion/migration 
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of the Drinking Water GeoPlatform pilot/prototype to the production environment under 
the GeoPlatform ArcGIS Server environment. The contractor will maintain the DWMA 
until it is expired at the end of the conversion process from the current DWMA ArciMS™ 
platform. No updates to the DWMA are needed because of this conversion that are to 
begin under this task order and continue through enhancements and augmented 
functionality during option periods. 

1.8 The contractor shall monitor the deployment of the DWGA to the NCC/RTP 
production environment on the WATERS instance, test and confirm that all database 
information is transferred correctly to the new servers, and support the conversion to 
new RTP software and releases during the performance period. The contractor shall 
host a development server on the contractor website that follows all security 
requirements, and provides a location to test new application uses, and provide a 
backup to the DWGA application located at NCC/RTP. Support also shall cover 
needed non-trivial migrations or other support work on the deployed DWGA related to 
new versions of Esri or ORACLE middleware or other major changes implemented 
through OEI (in the IGD/ and Envirofacts systems) or in the OW WATERS system. 

A DWMA development site shall no longer be needed under this task order. 

Other OW/OEI investment priorities that are set through the OW Information 
Steering Committee (ISC) or the Geospatial Information Officer (GIO) shall require 
the contractor to provide technical assistance, materials, and support for any office
wide (OW) investment priorities related to the DWGA that involve the OEI 
GeoPlatform or Environmental Analyst work. 

1.9 The contractor shall continue to update and augment the information including 
presentations, conference papers, and products on a contractor status review site, 
and display general information pertaining to the DWGA project effort. No 
information to be included at the site shall be considered sensitive information or 
data. 

1.10 The contractor shall receive comments from individual EPA users having access to the 
DWGA, and shall track and report these suggestions and comments to the TOPO for 
action as necessary. 

1.11 The contractor shall monitor and implement procedures as needed to track, modify and issue 
UseriD and password credentials for DWGA users based on the OGWDW Drinking Water 
Security Policy. 

Task 2: Basic Data Use 

2.1 The contractor shall support existing data sets in DWGA, and monitor the application 
to assure that the data is used efficiently in the RTP production environment. Maintaining the 
current datasets shall allow the DWGA application to be accessed for continuing projects and 
analyses. 

2.2 The contractor shall update all major GIS layers that are included in Attachment 1: Data 
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Updates Required to Enhance the GIS Capabilities of the DWGP. Priority coverages and data for 
these updates are the SDWIS/Fed drinking water data and the layers based on this data (e.g. 
Source Protection Areas (SPAs); HUC12layers used in MyWATERS Mapper, etc.). The version 
of SDWIS/Fed used for all updates shall be the latest complete quarter or its derivative as 
determined by EPA. The following datasets and data layers shall be updated. 

2.2.1 A SDWIS geospatial dataset including all source facilities georeferenced to the 
most recent NHDPlus 1

• 

2.2.2 Reach code indexing for all SDWIS/Fed source facilities (surface water only). 
2.2.3 Updating and re-calculating the source protection areas (SPAs) based on the 

existing and any new source facilities that are not included in the current SPA 
data layer (3rd Quarter 2010). The contractor shall use the NHDPlus (latest 
acceptable version) coverages to refine the SPAs as needed 

2.2.4 Updating the drinking water density maps using the HUC12 watersheds based on 
NHDPlus (latest accepted version), preparing them for use in various formats or 
applications (e.g. MyWATERS Mapper, downloadable data sets, web services, 
etc.) and making them available for public distribution as determined by EPA. 

2.2.5 Update all metadata connected to the data updates in subtasks 2.2.1 through 
2.2.4. 

2.2.6 Other data sets contained in the DWGP to be considered for update or refresh as 
funding allows are the following: (version date in parentheses) 
2.2.6.1 NPDES (Summer 2007) 
2.2.6.2 CSO (August 2004) 
2.2.6.3 CERCLA (July 2007) 
2.2.6.4 RCRA (July 2007) 
2.2.6.5 UIC ((1990's) 
2.2.6.6 UST (HIFLD - HSIP Gold 2007 dataset of gas stations2

) 

2.2.6.7 Dry Cleaners (ESRI ArcGIS 9.3 Business Analyst January 2008) 
2.2.6.8 AFO (HSIP 2007) 
2.2.6.9 SSA (January 2009) 

2.2.7 Karst (1984) 
2.2.7.1 DOD (December 2005) 
2.2.7.2 Tribal (3rd Quarter 2006) 
2.2. 7.3 Ground Water Regions (1984) 

1 NHDPlus is an integrated suite of application-ready geospatial data sets that incorporate many of the best features of 

the National Hydrography Dataset (NHD), the National Elevation dataset (NED), and the Watershed Boundary Dataset 

(WBD). NHDPlus Version 1 NHDPlusV1) was released in 2006. NHDPlus Version 2 (NHDPlusV2) began its public 

debut in June 2012. 

2 HIFLD- Homeland Infrastructure Foundation-Level Database (HIFLD) Working Group is a coalition of federal, 
state, and local government organizations, and supporting private industry partners who are involved with geospatial 
issues related to Homeland Defense, Homeland Security, civil support or emergency preparedness and response. 
The HIFLD website is found at https://www.hifldwg.org. HIFLD produces the Homeland Security Infrastructure 
Program (HSIP) dataset called the HSIP Gold dataset. The HSIP Gold 2012 dataset contains 5 DVDs: DVD1: 
Infrastructure Data; DVD 2: Infrastructure Data(Cont.), National Flood, Hazard Layer; DVD 3: LandScanTM, 
LandScan USA ™; DVD 4: Navteq®, Road Networks, Points of Interest; DVD 5: Navteq®, Geocoding Locators 
(ArcGIS 9.3 & ArcGIS 10.0) 
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2.2.7.4 Principal Aquifers ((October 2003) 
2.2. 7.5 Surficial Geology ( 1979) 
2.2.7.6 FEMA Q3 flood plain maps (2003?) 
2.2.7.7 NOAA Coastal Counties (Date not noted) 

2.3 The contractor shall collect, evaluate and develop new datasets to be used to support 
drinking water, source water and underground injection program analyses. The contractor shall use 
its expertise to develop those datasets that are required, used or needed to support analyses under 
the GeoPlatform, the SDWIS/Fed Data Warehouse (SFDW), SDWIS/Fed Reporting Services 
(SFRS), Nutrient Reduction Framework, NPDAT, MyWATERS Mapper, Water Data Project, 
environmental justice projects, and other agency initiatives. 

Task 3: DWGA Enhancements and Design 

3.1 The contractor also shall complete the conversion/migration of the remaining queries and 
GIS functionality of the current OGWDW Drinking Water Mapping Application or DWMA 
Version 3.0 as referenced above in the Background section to the newer ArcGIS™ for Server 
platform for use in the EPA GeoPlatform. The contractor shall perform all necessary steps to 
convert the DWMA application to the EPA GeoPlatform. The web site for the EPA 
GeoPlatform can be found at: http://intranet.epa.gov/gis/geoplatform.html. The conversion 
analysis conducted in 20123 and completed in 2013 provided the options for the conversion of 
the DWMA functionality to the DWGP (attached). EPA has determined that the following 
option shall be used for the conversion. 

Migrate all remaining DWMA functions to either the GeoPlatform tools, similar to how the HUC12 

query currently is in the prototype or onto the GeoPlatform Server as a separate tool as an 

expansion of the current stand-alone DWGA prototype which contains the wastewater, risk and 

violation queries. The contractor shall be given access to the EPA GeoPlatform and the private 

group where the DWGA resides by the EPA TOPO. 

The differentiation between "GeoPlatform tools" and "the GeoPlatform Server as a separate tool" in 

paragraph (1) above is as follows: 

a. GeoPlatform tools are being defined as map services that are available to the larger EPA 

GeoPlatform community 

b. A separate tool on the GeoPlatform Server is being defined as new functions/queries 

being added to the existing stand-alone separate DWGA prototype tool (the tool 

containing sensitive data in the private group). 

3.2 The contractor shall outline technical options to incorporate GIS functions and data used 

3 Office of Ground Water and Drinking Water (OGWDW) GeoPiatform (DWGP) Conversion/Migration Plan, Prepared 
for Roger Anzzolin by RTI International, January 29, 2013, Pages 25. 
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in the DWGA in the EPA GeoPlatform to the SDWIS/FED project including incorporating 
DWGA functions and queries into the design of the SDWIS/FED Standard Reporting Services 
[SFRS; APEX reports4

] and Data Warehouse (SFDW). The contractor shall be kept informed by 
the TOPO in the OGWDW effort to move SDWIS/Fed to a new data system. The contractor shall 
be required to analyze the SFDW and SFRS and recommend options on the best methods to 
embed or integrate GIS functionality into or with the SFDW and SFRS. The DWGA tool shall be 
designed as an integral part of the GIS capabilities for using SDWIS data from the SFDW and 
SFRS, and displaying data reports and physical maps (map views) directly from the APEX 
reports using the GeoPlatform server environment. 

3.3 The contractor shall design and develop new geospatial functions and queries determined 
by EPA that are directly related to the outlined tasks in 3.1 and 3.2 above. All work shall take 
advantage of the NHDPlus velocity and flow variables available for the catchments that are 
elevation-derived sets of polygons to represent contributing areas to stream reaches. These 
catchment areas should make possible more complex watershed-based analyses that the 
contractor shall use to recommend cross-program benefits to use within EPA and with other 
Federal agencies. Examples of the types of geospatial analyses and queries to be investigated are 
the following: 

3.3.1 Using the TMDL layer as an active layer with queries [preparation of impaired 

waters and TMDL data from ATTAINS database potentially needed]. 

3.3.2 Determining results from queries that can be displayed on a nationwide basis by 

integrating new query building techniques using SPAs and generating queries and 

reports on the numbers, types, names and locations of contaminant sources. 

3.3.3 Integrating layers for inundation areas, floodplains and coastal counties for use in 

emergency response actions using queries [Designing queries for coastal counties 

or "SLOSH" (sea level rise and flooding purposes) displays, and FEMA flood 

plain data (Q3 version)]. 

3.3.4 Designing and enhancing reporting functions and printing query results directly 

from GIS viewers [e.g. printing and sharing of .pdf file of map results; 

downloading GIS files after query complete and saving project analysis]. 

3.3.6 Integrating additional layers in the legend of the DWMA and current DWGP pilot 

into query tools. 

3.3.6 Using other data layers for drinking water, source water and UIC for designing 

geospatial analytical functions or GIS representations and queries. These layers to 

be considered for example are: climate change; aquifer exemption; sole source 

4 Oracle Application Express (Oracle APEX) is a declarative, rapid web application development tool for the 
Oracle database that is being used by OGWDW to design and generate reporting services within the 
SDWIS/FED Data Warehouse. 
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aquifer; hydraulic fracturing, and geologic sequestration. 

3.3.7 Determining upstream pollution sources, land uses and land cover based on mean 

or high stream flows by user selecting any point on a stream reach and specifying a 

time of travel on the map. Use NHDPlus to determine the upstream distance on a 

variable scale as a tab function. Allow user to insert a distance at average velocity 

and flow. Provide an option to generate a map or a report which lists all the 

pollution sources within the source protection areas (SPA) selected. 

Task 4: Technical Support 

4.1 The contractor shall provide technical support to incorporate the selected functions and 

queries designed in Task 3 above into the DWGA and GeoPlatform, MyWATERS Mapper or 

NPDAT or other tools developed under this task order or as directed via written technical direction 

by the TOPO. 

4.2 The contractor shall, as required at times, evaluate and provide technical support for specific 

GIS projects from OGWDW or outside the office, and provide recommendations on project 

objectives, data use and sources, and project initiation. The contractor support for projects to other 

EPA customers outside OGWDW shall be assigned dependent on the level of effort in the contract 

and as directed via written technical direction by the TOPO. 

4.3 The contractor shall provide technical support to integrate data for collaborative projects 
across EPA offices. The contractor shall investigate and design new queries for the integration of 
data (e.g. OUST, OSWER, OWM) and other non- EPA agency data (e.g. Forest Service) into 
geospatial analytical capabilities to be used in the GeoPlatform, NextGen developments, SFDW 
or in ArcGIS desktop applications. The contractor shall also provide technical support in the use 
of geospatial analysis in the use of data from UIC, RCRA, Superfund, ICIS-NPDES, 
CAFO/AFO, CSO, TRI, TMDL (assessed and restored waters), and OUST data to determine 
risks to drinking water within source water areas as the LOE allows. The contractor shall design 
queries and geospatial analysis to highlight these risk factors and to target areas for protection of 
drinking water systems and facilities. 

4.4 The contractor shall provide technical support to transition the DWGA to the NCC/RTP 
production server, and work with OEI and other parties to enable the security of the drinking 
water data and GIS data layers. In addition, the contractor shall provide technical support to EPA 
on developing a web service that will allow users to download the GIS and data layers used in the 
DWGA query functions from the Agency GeoPlatform. 

Task 5: Support Meetings and Training 

5.1 The contractor shall, as directed via written technical direction by the TOPO, prepare for and 

attend a quarterly, 1 day progress and strategy meeting associated with the DWGA project 

tasks. The meeting shall be held at EPA Headquarters (HQ) offices in Washington DC. Other 

meetings shall be held via web/phone conferencing. The contractor shall also prepare briefing 
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materials, information handouts, and presentations as needed for EPA on site contract 

monitoring meetings at the contractor's place of business and at EPA HQ. 

5.2 The contractor shall work with and engage in communications with the Infrastructure Branch 

managers and staff, Esri representatives, RTP/NCC, OEI, the Office of Water Program 

Management Office (OW/PMO), and others as needed to meet the task order objectives as 

outlined in this task order. Any and all technical direction shall be given by the EPA TOPO or 

his alternate as required or as requested by the contractor. 

5.3 The contractor shall conduct training by webinar for EPA users two times per year that 

describes the data in the application, the use of queries, and the interpretation of results from 

using the DWGA. 

5.4 The contractor shall conduct regular demonstrations (by webinar) of the work completed and 

the query functionality added to the DWGP as tasks are completed. 

5.5 The contractor shall develop training materials to parallel the training above in 5.3 as directed 

via written technical direction by the TOPO. 

5.6 The contractor shall develop a user guide to document the use of the DWGA. 

5.7 The contractor shall present one (1) oral presentation at a conference as approved by the 

TOPO. For planning purposes only, assume the location will be in San Diego, CAin July 2013. 
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III. Quality Assurance (QA) 
A. EPA has determined that an existing QAPP will be used for the performance of this work. The 

existing QAPP is included in this PWS as an attachment. The contractor shall adhere to the 
existing QAPP in performing the scope of requested services in this task order. 

The contractor shall review the existing QAPP, and verify that it is still appropriate for use. If 
revisions are needed, the contractor shall include these in the Cost and Technical Proposals. The 
contractor shall notify the EPA TOPO at any time during the task order if changes to the QAPP 
are warranted. If revisions are necessary, the contractor shall submit a revised QAPP as directed 
by the TOPO. 

B. The contractor shall comply with the contract-level QA guidance in Section 2.6 Quality 

Assurance (QA) Requirements. The contractor shall comply with the QA guidance for GIS data 

(QA/G-50) at: http://www.epa.gov/QUALITY/qs-docs/g5g-final.pdf. 

C. Specific QA and data standards sections applicable to this task order are: Sections 2.2.4.4; 
2.2.8; 2.3.1.9; 2.3.4; 2.3.5.2; 2.5.3.5; 2.6.3.1.4; 3.4; 3.6; 4.0; 4.1; and 4.2. 

D. Progress on reviewing proposed existing data and new data sets shall be covered in the 
monthly progress reports. The monthly progress report shall indicate in a separate QA section, 
whether significant QA issues have been identified and how the contractor is resolving them. 

E. The contractor shall provide separate spending breakdowns in the monthly progress reports for 
work pertaining to 1). Operation and Maintenance; 2). GeoPlatform enhancements; and 3) 
Data updates. 

F. This task order does not require a separate QAPP per Section 2.6.3 QUALITY ASSURANCE 
PROJECT PLAN (QAPP). 

IV. Schedule of Benchmarks & Deliverables 

Travel in this task order shall be limited to a kickoff meeting and occasional onsite meetings with 
EPA in Washington, DC per approval by the TOPO. The travel for any conference travel shall be 
approved by the TOPO before the travel is scheduled. 

When the Task Order reaches 30 calendar days prior to the end of the Period of Performance in a 
given period, the contractor shall make a determination that the deliverables, milestones, 
benchmarks, and any outstanding technical direction from the TOPO, will be satisfactorily 
completed in the form requested in the PWS by the end of the Period of Performance and for the 
remaining funding that is available. 

If within 30 days prior to the end of the period of performance in a given period, the contractor 
determines one or more of the above-referenced items will not be able to be completed in the 
requested form within the period of performance and with the available funding, the contractor shall 
notify the TOPO and the CO immediately. Within 5 business days of said notification, the TOPO 
in coordination with the CO will provide technical direction concerning use of the remammg 
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funding to prepare and furnish to the TOPO all interim draft deliverables, interim work products, 
and any working files in an electronic format which is supported by EPA, for eventual continuation 
of the project after the end date of the Task Order. 

See attached Schedule of Benchmarks & Deliverables below: 
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SCHEDULE OF BENCHMARKS & DELIVERABLES 

BASE PERIOD: Start date through March 30,2014 

TASK ACTIVITY /DELIVERABLE SCHEDULE 

1 Kickoff Meeting 
Within 10 business days of Task Order 
Award. 

Draft within 5 business days 

1 Monthly Conference Calls and Meeting Minutes Final within 5 business days after receipt of 
comments from the TOPO 

The TOPO's Quality Assurance Officer (QAO) will 
10 business days after receipt of written 
technical direction from TOPO. It is inferred 

1 
certify that the existing QAPP will cover the work. 

that the existing QAPP is sufficient for the 
Otherwise, the TOPO will request the Contractor to 

proposed work. If it is determined that it is 
initiate work on an addendum to the QAPP. 

not, then an addendum will be written. 

1 Draft QAPP for EPA review 
10 business days after receipt of written 
technical direction from TOPO, if applicable 

1 Final QAPP 
10 business days after receipt of written 
technical direction from TOPO, if necessary. 

Contractor will update as needed the security plan as 
If any changes are needed to security plan, 

it applies to the OW/OGWDW Security Policy 
the contractor shall provide to EPA the 

1 
(April 2005) for the use and access of sensitive 

addendum to the QAPP within 10 days after 
drinking water data. NOTE: Some datasets and 

receipt of written technical direction from the 
functions will only be available to the DWGP 

TOPO. 
secure group. 

Contractor will begin to evaluate the update of the 
2 current data in the DWMA and the transfer or July 15, 2013 

placement of this data in the GeoPlatform. 

Contractor will continue to update all major GIS 
As outlined in technical direction from the 

2 layers and priority datasets in DWGP as outlined in 
TOPO. 

Attachment 1. 

Contractor will update additional datasets in DWGP 
As outlined in technical direction from the 

2 and recommend the inclusion of new datasets for use 
TOPO. 

in the GeoPlatform. 

As outlined in technical direction from the 
TOPO. This task will depend on the previous 

3 The contractor shall perform all necessary steps to work accomplished and the 
convert and migrate the DWMA application to the conversion/migration plan as referenced in 
EPA GeoPlatform. Section 3.1. 

Contractor investigates the potential geospatial 
As outlined in technical direction from the 

3 functionality between the SDWIS/Fed Data 
TOPO. 

Warehouse (SFDW), the SFRS and the DWGP. 

Contractor will evaluate new geospatial functions 
3 and queries proposed by EPA and the TOPO and July 15, 2013 

determine their possible implementation. 
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Contractor shall provide technical support to 

4 incorporate selected functions and queries designed 
August 15, 2013 

in Task 3 above into other GIS platforms such as 
MyW ATERS Mapper and other agency tools. 

Contractor will provide technical support for specific 
GIS projects as directed by the TOPO. This support 
may include integrating geospatial datasets; 
conducting geospatial analysis; the design of queries 

As outlined in technical direction from the 4 & geospatial analyses within the DWGP & GIS 
TOPO. 

desktop analysis; support to other EPA program 
offices and EPA regional offices; and other 
geospatial data and GIS support work as provided 
under this contract. 

The contractor shall provide technical support of 

4 
office and agency wide investment priorities related As outlined in technical direction from the 
to the DWGP that involve the Agency GeoPlatform TOPO. 
and other geospatial initiatives. 

Contractor will prepare draft interim deliverables 
and work products and furnish to TOPO for review 

No Later Than 330 days after start of the 
5 and comment, if requested. This package will fully 

Option Period 
describe the status of the Task Order at the end 
of the Option Period. 

Contractor will prepare FINAL interim deliverables 
Generally within 10 business days after 

5 and work products and furnish to TOPO for review 
receipt of written technical direction from the 
TOPO. NO LATER THAN end ofthe 

and comment. 
Ootion Period 

OPTION PERIOD ONE: 12 MONTHS 

TASK ACTIVITY /DELIVERABLE SCHEDULE 

1 Kickoff Meeting 
Within 10 business days of Task Order 
Award. 

Draft within 5 business days 

1 Monthly Conference Calls and Meeting Minutes Final within 5 business days after receipt of 
comments from the TOPO 

The TOPO's Quality Assurance Officer (QAO) will 
10 business days after receipt of written 
technical direction from TOPO. It is inferred 

1 
certify that the existing QAPP will cover the work. 

that the existing QAPP is sufficient for the 
Otherwise, the TOPO will request the Contractor to 

proposed work. If it is determined that it is 
initiate work on a draft QAPP. 

not, then an addendum will be written. 

1 Draft QAPP for EPA review 
10 business days after receipt of written 
technical direction from TOPO, if applicable 

1 Final QAPP 
10 business days after receipt of written 
technical direction from TOPO, if necessary. 
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Contractor will update as needed the security plan as 
If any changes are needed to security plan, 

it applies to the OW/OGWDW Security Policy 
the contractor shall provide to EPA the 

1 
(April 2005) for the use and access of sensitive 

addendum to the QAPP within 10 days after 
drinking water data. NOTE: Some datasets and 

receipt of written technical direction from the 
functions will only be available to the DWGP 

TOPO. 
secure group. 

Contractor shall complete the update of the current 
2 data in the DWMA and the transfer or placement of May 15,2014 

this data in the GeoPlatform. 

Contractor shall complete the update of all major 

2 GIS layers and priority datasets in DWGP as Within 90 days of Technical Direction from 
outlined in Attachment 1 and begin the update of the TOPO. 
remaining datasets listed in Attachment 1. 

Contractor will update additional datasets in DWGP 
2 and recommend the inclusion of new datasets for use June 15, 2014 

in the GeoPlatform. 

3 
Contractor will evaluate and implement additional Within 90 days of Technical Direction from 
queries in the DWGP. TOPO. 

As outlined in technical direction from the TOPO. 

3 
Contractor enhances the potential functionality As outlined in technical direction from the 
between the SDWIS/Fed Data Warehouse (SFDW), TOPO. 
the SFRS and the DWGP. 

Contractor will design, create & enhance new 
As outlined in technical direction from the 

3 geospatial functions and queries as specified by the 
TOPO. 

TOPO. 

Contractor shall provide technical support to 

4 
incorporate selected functions and queries designed As outlined in technical direction from the 
in Task 3 above into other GIS platforms such as TOPO. 
MyW ATERS Mapper and other agency tools. 

Contractor will provide technical support for specific 
GIS projects as directed by the TOPO. This support 
may include integrating geospatial datasets; 
conducting geospatial analysis; the design of queries 

As outlined in technical direction from the 
4 & geospatial analyses within the DWGP & GIS 

TOPO. 
desktop analysis; support to other EPA program 
offices and EPA regional offices; and other 
geospatial data and GIS support work as provided 
under this contract. 

The contractor shall provide technical support of 

4 
office and agency wide investment priorities related As outlined in technical direction from the 
to the DWGP that involve the Agency GeoPlatform TOPO. 
and other geospatial initiatives. 
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Contractor will prepare draft interim deliverables 
and work products and furnish to TOPO for review 

No Later Than 330 days after start of the 
5 and comment, if requested. This package will fully 

Option Period 
describe the status of the Task Order at the end 
of the Option Period. 

Contractor will prepare FINAL interim deliverables 
Generally within 10 business days after 

5 and work products and furnish to TOPO for review 
receipt of written technical direction from the 
TOPO. NO LATER THAN end ofthe 

and comment. 
Option Period 

OPTION PERIOD TWO: 12 MONTHS 

TASK ACTIVITY /DELIVERABLE SCHEDULE 

1 Kickoff Meeting 
Within 10 business days of Task Order 
Award. 

Draft within 5 business days 

1 Monthly Conference Calls and Meeting Minutes Final within 5 business days after receipt of 
comments from the TOPO 

For each task, the TOPO's Quality Assurance Officer 
10 business days after receipt of written 
technical direction from TOPO. It is inferred 

1 
(QAO) will certify that the existing QAPP will cover 

that the existing QAPP is sufficient for the 
the work. Otherwise, the TOPO will request the 

proposed work. If it is determined that it is 
Contractor to initiate work on a draft QAPP. 

not, then an addendum will be written. 

1 Draft QAPP for EPA review 
10 business days after receipt of written 
technical direction from TOPO, if applicable 

1 Final QAPP 
10 business days after receipt of written 
technical direction from TOPO, if necessary. 

Contractor will update as needed the security plan as 
If any changes are needed to security plan, 

it applies to the OW/OGWDW Security Policy 
(April 2005) for the use and access of sensitive 

the contractor shall provide to EPA the 
1 

drinking water data. NOTE: Some datasets and 
addendum to the QAPP within 10 days after 

functions will only be available to the DWGP 
receipt of written technical direction from the 
TOPO. 

secure group. 

Contractor shall update the SDWIS/FED drinking 
Within 90 days of Technical Direction from 

2 water dataset from a download that is provided from 
TOPO. 

EPA. 

Contractor shall investigate the incorporation of 
As outlined in technical direction from the 

2 other GIS layers and priority datasets in the 
TOPO. 

GeoPlatform into the DWGP. 

2 
Contractor will update additional datasets in DWGP As outlined in technical direction from the 
as outlined by TOPO. TOPO. 

3 
Contractor will evaluate and implement additional As outlined in technical direction from the 
queries in the DWGP. TOPO. 

As outlined in technical direction from the TOPO. 

3 
Contractor designs functionalities between the As outlined in technical direction from the 
SDWIS/Fed Data Warehouse (SFDW), the SFRS TOPO. 
and the DWGP. 
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Contractor will design, create & enhance new See Task Order Section 3.3 for description of 
3 geospatial functions and queries as specified by the geospatial analyses and queries to be 

TOPO. investigated in this option period. 

Contractor shall provide technical support to 

4 
incorporate selected functions and queries designed As outlined in technical direction from the 
in Task 3 above into other GIS platforms such as TOPO. 
MyW ATERS Mapper and other agency tools. 

Contractor will provide technical support for specific 
GIS projects as directed by the TOPO. This support 
may include integrating geospatial datasets; 
conducting geospatial analysis; the design of queries 

As outlined in technical direction from the 
4 & geospatial analyses within the DWGP & GIS 

TOPO. 
desktop analysis; support to other EPA program 
offices and EPA regional offices; and other 
geospatial data and GIS support work as provided 
under this contract. 

The contractor shall provide technical support of 

4 
office and agency wide investment priorities related As outlined in technical direction from the 
to the DWGP that involve the Agency GeoPlatform TOPO. 
and other geospatial initiatives. 

Contractor will prepare draft interim deliverables 
and work products and furnish to TOPO for review 

No Later Than 330 days after start of the 
5 and comment, if requested. This package will fully 

Option Period 
describe the status of the Task Order at the end 
of the Option Period. 

Contractor will prepare FINAL interim deliverables 
Generally within 10 business days after 

5 and work products and furnish to TOPO for review 
receipt of written technical direction from the 
TOPO. NO LATER THAN end ofthe 

and comment. 
Ootion Period 

END OF TABLE END OF TABLE 

When the Task Order reaches 30 calendar days prior to the end of the Period of Performance in a 

given period, the contractor shall make a determination that the deliverables, milestones, 

benchmarks, and any outstanding technical direction from the TOPO, will be satisfactorily 

completed in the form requested in the PWS by the end of the Period of Performance and for the 

remaining funding that is available. 

If the contractor determines one or more of the above-referenced items will not be able to be 

completed in the requested form within the period of performance and with the available funding, 

the contractor shall notify the TOPO and the CO immediately. Within 5 business days of said 

notification, the TOPO in coordination with the CO will provide technical direction concerning use 

of the remaining funding to prepare and furnish to the TOPO all interim draft deliverables, interim 

work products, and any working files in an electronic format which is supported by EPA, for 

eventual continuation of the project after the end date of the Task Order. 
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V. Attachments 
A. Office of Ground Water and Drinking Water (OGWDW) GeoPlatform (DWGP) 

Conversion/Migration Plan, Prepared for Roger Anzzolin by RTI International, January 
29, 2013, pages 25. 

B. Quality Assurance Project Plan (QAPP) Task Order 020 Drinking Water Mapping 
Application (DWMA) Support Prepared by Environmental Health and Economics 
Division RTI International, Research Triangle Park, NC 27709 EPA Contract Number 
EP-C-08-003, 31 March 2010 (used in 2011 and 2012 task orders). 
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separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Increase: $45,000.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X H.6 Option to Extend Term of Contract; FAR 52.232-22 Limitation of Funds 

E. IMPORTANT: Contractor IRlis not. D is required to sign this document and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: I {b){ 4) I 
Task Oder 0003 

Drinking Water GeoPlatform Application (DWGA) 

The purpose of this modification is to exercise Option I in accordance with the referenced 

clause. 

TOPO: Jade Freeman Max Expire Date: 0312712018 

LIST OF CHANGES: 

Reason for Modification Exercise Option Period I 

Period Of Performance End Date changed from 2014-03-31 to 

2015-03-31 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Courtney Stallworth 

11 t ·>,\)n ,\·· ·0 a,;.J~~u 1 '-.JX\ 
·.I 

16C. DATE SIGNED 

~ti::CTRO!i:G 

~~C ~AlL)~~ 0 3 I 2 1 I 2 o 14 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _054100031006 

NAME OF OFFEROR OR CONTRACTOR 

R T I International 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

New Total Amount for this Version: $50,257.00 
Obligated Amount for this Modification: $45,000.00 

CHANGES FOR LINE ITEM NUMBER: 2- Option Period I 

Obligated Amount for this modification: $45,000.00 

Incremental Funded Amount changed from $0.00 to 
$45,000.00 
Exercised option 

NEW ACCOUNTING CODE ADDED: 
Account code: 
14-15-B-40ES-201B53X26-2505-LSMMGBBQ-1440DWE019-00 
1 
Beginning FiscalYear 14 
Ending Fiscal Year 15 
Fund (Appropriation) B 
Budget Organization 40ES 
Program (PRC) 201B53X26 
Budget (BOC) 2505 
Job # (Site/Project) LSMMGBBQ 
Cost Organization 
DCN-LineiD 1440DWE019-001 
Amount: $45,000.00 

Option Period I Section B: Clause, 52.232-100, 
is revised as follows: 
52.232-100 Limitation of Funds Notice 
(a) Pursuant to the Limitation of Funds clause, 
incremental funding in the amount ofl{b){4) I 
is allotted to cover estimated cost. Funding in 
the amount ofl{b)(4) lis provided to cover the 
corresponding increment of fixed fee. The amount 
allotted for costs is estimated to cover the 
contractor's performance through 2/20/2015. 
(b) When the contract is fully funded as 
specified in the Estimated Cost and Fixed Fee 
Clause (EP 52.216-190), the Limitation of Cost 
Clause shall become applicable. 
(c) Recapitulation of Funds 
See Recap 

Section B: Clause, EPA-B-16-102, is revised as 
follows: 
EPA-B-16-102 ESTIMATED COST AND FIXED FEE 
(a) The estimated cost of this contract is 

(b)(4) I 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

4 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _054100031006 

NAME OF OFFEROR OR CONTRACTOR 

R T I International 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

(b) The fixed fee isl(b)(4) 
(c) The total estimated cost and 
$50,257. 

Payment: 
RTP Finance Center 
US Environmental Protection 
RTF-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 

I 
fixed fee 

Agency 

is 

Period of Performance: 07/22/2013 to 03/31/2015 
All other terms and conditions shall remain 
unchanged. 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

4 



FUNDING ACTION 

BASE Period 

Initial Award 

Mod 1 

Mod 2 Admin 

EP-C-12-054 

Task Order 003 

Recapitulation Of Funding To Date By Contract Period 

Base Period 4/1/2013- 3/31/2014 

ESTIMATED COST FIXED FEE 

(b )(4) (b )(4) 

COST PLUS 

FIXED FEE 

$44,000.00 

-$44,000.00 

$40,000.00 

Mod 3 $9,715.00 

Mod 4 $3,948.00 

Mod 5 $14,970.00 

Total Funded 

Total Per Contract 

Balance Unfunded $0.00 $0.00 

Recapitulation Of Funding To Date By Contract Period 

Option Period I 4/1/2014- 3/31/2015 

FUNDING ACTION ESTIMATED COST 

Mod 6 (b)(4) 

Total Funded 

Total Per Contract 

Balance Unfunded 

FIXED FEE 
(b )(4) 

$68,633.00 

$68,633.00 

$0.00 

COST PLUS 

FIXED FEE 

$45,000.00 

$45,000.00 

$50,257.00 

$5,257.00 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

007 See Block 16C 
6.1SSUED BY CODE CPOD 

(FOR U.S. MAIL ONLY) 
us Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 

8. NAME AND ADDRESS OF CONTRACTOR (No .. street. county. State and ZIP Code) 

R 

A 

T I 
ttn: 

PO BOX 

(b }( 4} 

International 
DEBORAH ELLISON 

12194 

I 
R ESEARCH TRIANGLE PARK NC 277092194 

CODE l(b)(4) I 
FACILITY CODE 

11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 4 
4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

PR-CPOD-14-00120 

7. ADMINISTERED BY (If other than item 6) CODE ICPOD 

CPOD 
US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 

(x) 9A. AMENDMENT OF SOLICITATION NO. 
..:....:.. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-C-12-054 
0003 
10B. DATED (SEE ITEM 13) 

07/22/2013 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X FAR 52.232-22 Limitation of Funds 

E. IMPORTANT: Contractor IRlis not. D is required to sign this document and return 0 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number:l(b)(4) I 
Task Oder 0003 

Drinking Water GeoPlatform Application (DWGA) 

The purpose of this modification is to shift $796.73 (l(b)(4) jfrom cost andl(b)(4) lfrom 
fee) from the base period to Option period I for a net effect of zero. 

TOPO: Jade Freeman Max Expire Date: 03/27/2018 

LIST OF CHANGES: 

Reason for Modification Funding Only Action 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Courtney Stallworth 

11 t ·>,\)n ,\·· ·0 a,;.J~~u 1 '-.JX\ 
·.I 

16C. DATE SIGNED 

~ti::CTRO!i:G 

~~C ~AlL)~~ 0 6 /18 I 2 0 14 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _054100031007 

NAME OF OFFEROR OR CONTRACTOR 

R T I International 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

CHANGES FOR LINE ITEM NUMBER: 2- Option Period I 
Obligated Amount for this modification: $796.73 
Incremental Funded Amount changed from $45,000.00 
to $45,796.73 

NEW ACCOUNTING CODE ADDED: 
Account code: 
13-14-B-40EK-201B53X30-2505-1440DWE006-001 
Beginning FiscalYear 13 
Ending Fiscal Year 14 
Fund (Appropriation) B 
Budget Organization 40EK 
Program (PRC) 201B53X30 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1440DWE006-001 
Amount: $796.73 

CHANGES FOR LINE ITEM NUMBER: 1- Base Period 
Obligated Amount for this modification: -$796.73 
Incremental Funded Amount changed from $68,633.00 
to $67,836.27 

CHANGES FOR DELIVERY LOCATION: CPOD 
Amount changed from $49,715.00 to $68,633.00 

CHANGES FOR ACCOUNTING CODE: 
13-14-B-40EK-201B53X30-2505-1440DWE006-001 
Account code changed from 
13-14-B-40EK-201B53X30-2505---1440DWE006-001 to 
13-14-B-40EK-201B53X30-2505-1440DWE006-001 
Amount changed from $14,970.00 to $14,173.27 

Base Period Section B: Clause, 52.232-100, is 
revised as follows: 
52.232-100 Limitation of Funds clause, 
(a) incremental funding in the amount of 

l{b){4) lis allotted to cover estimated cost. 
Funding in the amount ofl{b)(4) lis provided to 
cover the corresponding increment of fixed fee. 
The amount allotted for costs is estimated to 
cover the contractor's performance through 
3/30/2014 0 

(b) When the contract is fully funded as 
specified in the Estimated Cost and Fied Fee 
Clause (EP 52.216-190), the Limitation of Cost 
Clause shall become applicable. 
(c) Recapitulation of Funds 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

4 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _054100031007 

NAME OF OFFEROR OR CONTRACTOR 

R T I International 

ITEM NO. 

(A) 

See Recap 

SUPPLIES/SERVICES 

(B) 

Option Period I Section B: Clause, 52.232-100, 
revised as follows: 
52.232-100 Limitation of Funds clause, 
(a) incremental funding in the amount of 
(b )(4) lis allotted to cover estimated cost. 
Funding in the amount ofl(b)(4) ~s provided 
cover the corresponding increment of fixed fee. 
The amount allotted for costs is estimated to 
cover the contractor's performance through 
2/26/2015. 
(b) When the contract is fully funded as 
specified in the Estimated Cost and Fied Fee 
Clause (EP 52.216-190), the Limitation of Cost 
Clause shall become applicable. 
(c) Recapitulation of Funds 
See Recap 
Payment: 

RTP Finance Center 
us Environmental Protection Agency 
RTF-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 07/22/2013 to 03/31/2015 
All other terms and conditions shall remain 
unchanged. 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

is 

to 

UNIT PRICE 

(E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

4 



FUNDING ACTION 

BASE Period 

Initial Award 

Mod 1 

Mod 2 

Mod 3 

Mod4 

Mod 5 

Mod7 

Admin 

Total Funded 

Total Per Contract 

Balance Unfunded 

EP-C-12-054 

Task Order 003 

Recapitulation Of Funding To Date By Contract Period 

Base Period 4/1/2013- 3/31/2014 

ESTIMATED COST FIXED FEE 

(b )(4) (b )(4) 

Recapitulation Of Funding To Date By Contract Period 

Option Period I 4/1/2014- 3/31/2015 

FUNDING ACTION ESTIMATED COST FIXED FEE 
Mod 6 (b)(4) 
Mod7 

Total Funded 

Total Per Contract 

Balance Unfunded 

(b )(4) 

COST PLUS 

FIXED FEE 

$44,000.00 
-$44,000.00 
$40,000.00 

$9,715.00 
$3,948.00 

$14,970.00 
-$796.73 

$67,836.27 

$68,633.00 
$796.73 

COST PLUS 

FIXED FEE 

$45,000.00 
$796.73 

$45,796.73 
$50,257.00 

$4,460.27 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 3 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

008 0612512014 PR-OW-14-00444 

6.1SSUED BY CODE CPOD 7. ADMINISTERED BY (If other than item 6) CODE ICPOD 

(FOR U.S. MAIL ONLY) CPOD 
us Environmental Protection Agency US Environmental Protection Agency 
26 West Martin Luther King Drive 26 West Martin Luther King Drive 
Mail Code: NWD Mail Code: NWD 
Cincinnati OH 45268 Cincinnati OH 45268 

8. NAME AND ADDRESS OF CONTRACTOR (No .. street. county. State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO. 

R 

A 

T I 
ttn: 

PO BOX 

..:....:.. 

International 
DEBORAH ELLISON 9B. DATED (SEE ITEM 11) 

12194 
(b}(4} I 10A. MODIFICATION OF CONTRACT/ORDER NO. 

R ESEARCH TRIANGLE PARK NC 277092194 X EP-C-12-054 
0003 
10B. DATED (SEE ITEM 13) 

CODE l(b)(4) I 
FACILITY CODE 0712212013 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Increase: $4,460.27 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X FAR 52.232-20 Limitation of Cost 

E. IMPORTANT: Contractor IRlis not. D is required to sign this document and return 0 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: I (b)( 4) I 
The purpose of this modification is to deobligate 14115 funds in the amount of $32,175.88 

and obligate 13114 funds in the amount of $36,636.15, for a net change of $4,460.27 of 

incremental funding on Option Period I. This action fully funds Option Period I. 

TOPO: Jade Freeman Max Expire Date: 0312712018 

LIST OF CHANGES: 

Reason for Modification Funding Only Action 

CHANGES FOR LINE ITEM NUMBER: 2 

Obligated Amount for this modification: $4,460.27 

Incremental Funded Amount changed from $45,796.73 to $50,257.00 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

Noelle Mills 

15C. DATE SIGNED 11 16C. DATE SIGNED 

EtECTROHIC 
SIG~ II YV~f 0 6 I 2 5 I 2 0 14 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _ 054100031008 

NAME OF OFFEROR OR CONTRACTOR 

R T I International 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

CHANGES FOR ACCOUNTING CODE: 
14-15-B-40ES-201B53X26-2505-LSMMGBBQ-1440DWE019-00 
1 
Amount changed from $45,000.00 to $12,824.12 

NEW ACCOUNTING CODE ADDED: 
Account code: 
13-14-B-40ES-201B53X26-2505-LSMMGBBQ-1440DWE052-00 
1 
Beginning FiscalYear 13 
Ending Fiscal Year 14 
Fund (Appropriation) B 
Budget Organization 40ES 
Program (PRC) 201B53X26 
Budget (BOC) 2505 
Job # (Site/Project) LSMMGBBQ 
Cost Organization 
DCN-LineiD 1440DWE052-001 
Amount: $36,636.15 
Delivery Location Code: CPOD 
CPOD 
US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 07/22/2013 to 03/31/2015 
All other terms and conditions shall remain 
unchanged. 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

3 



The following clause is incorporated by this modification. 

B-1 LOCAL CLAUSES EPA-B-32-101 LIMITATION OF FUNDS NOTICE 

Option Period I 

(a) Pursuant to the Limitation of Funds clause, incremental funding in the amount o~ (b )h 4) lis allotted to 
cover estimated cost. Funding in the amount o*b)(4) ~s provided to cover the correspon mg increment of 
fixed fee. The amount allotted for costs is estimated to cover the contractor's performance through 
3/31/15. 

(b) When the contract is fully funded as specified in the Estimated Cost and Fixed Fee Clause (EP 
52.216-190), the Limitation of Cost clause shall become applicable. 

(c) Recapitulation of Funds 

Modification 6 
Modification 7 
Modification 8 

Total Funded 
Total Task Order 
Balance Unfunded 

,..,..,..~F-"ix~e"'d'-'F"-'e"'e'----, Cost Plus Fixed Fee 
(b)( 4) $45,000.00 

$796.73 
$4,460.27 

$50,257.00 
$50,257.00 

$0.00 

Page 1 of 1 
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PERFORMANCE WORK STATEMENT 
TSA WP Multiple-A ward Contracts 

TASK ORDER 
EP-12-C-054 0003 

Drinking Water GeoPlatfonn Application (DWGA) 

I. Background 

The Office of Ground Water and Drinking Water (OGWDW) is participating in the GeoPlatform 

work to support expanded geospatial activities, applications, and data for use throughout EPA. The 

GeoPlatform shall support the ability to conduct relevant geospatial analysis using common data, 

tools and methods. On May 15, 2012 the Deputy Administrator announced the availability of the 

EPA GeoPlatform, and stressed that it is EPA policy to ensure that geographic data and tools in the 

future be built on the GeoPlatform. 

OGWDW conducted a pilot project in 2012-2013 to convert a number of the major geospatial 

functions of the Drinking Water Mapping Application (DWMA) to the Agency GeoPlatform. The 

DWMA is a GIS (Geographic Information System) application specifically developed for 

OGWDW in 2003 to meet the needs of GIS analysis for drinking water, source water and 

underground injection control (UIC) program areas. There are four current functions in the 

Drinking Water GeoPlatform pilot (DWGP) that were used to test the viability of the conversion. 

They are the following: 

1. Public water supply density maps of surface water and groundwater sources of 

drinking water (by State and HUC12) from the EPA Safe Drinking Water 

Information System (SDWIS). States and HUC12s are categorized according to the 

number of surface or groundwater sources in this function. See view below. 

2. Pollution risks to drinking water supplies in source protection areas. 

3. Identification of wastewater facilities upstream of drinking water intakes 

4. Public water supplies with SDWIS violations and the related pollution risks in source 

protection areas. 

This task order shall complete the conversion of the existing DWMA geospatial functions, and 

augment and enhance the design of the geospatial functions, queries and analytical capabilities 

within the GeoPlatform server environment. The DWGP four functions have been tested successfully 
and OGWDW feels that the current GIS tool should go to production. The prototype and production 
mapping tool in the GeoPlatform will be called the Drinking Water GeoPlatform Application (DWGA). 

The Office of Environmental Information (OEI) conducted user needs assessments across the 

agency during 2011 and 2012. OGWDW with OEI conducted a user needs assessment in the fall of 
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2011 to determine the geospatial (GIS) user needs within the drinking water office. Drinking water 

data was the top most requested dataset for inclusion into the GeoPlatform from these agency 

interviews. 

II. Tasks 

Task 1: Core Support and Maintenance 
1.1 Prior to the beginning of work on this task, the TOPO shall schedule a kick off meeting with 

the contractor to discuss the tasks within this task order, the goals of the task order, any 
questions or concerns regarding the existing QAPP, and a review of the schedule of 
milestones and expectations. 

1.2 At the kick off meeting at the beginning of the tasks, the agenda shall include an overview of 
the existing QAPP, and address any concerns from EPA's QAO or from the contractor. 
Issues raised will be acknowledged by EPA's QAO, and the contractor will be allowed to 
incur billable costs to address the issues or EPA will dismiss the concern. If the issue needs 
to be addressed, an addendum to the existing QAPP will be written. 

1. 3 EPA has determined that an existing Q APP will be used for the performance of this task 
order. See Section III for additional information. 

1.4 The contractor shall develop, update and/or revise, as directed via written technical 
direction by the TOPO, the contractor and EPA/RTP security plan based on any new 
sensitive drinking water security plans or policies, and the classification of sensitive data to 
conform to the Office of Water (OW), Watershed Assessment's Tracking and 
Environmental ResultS (WATERS) database environment, EPA Envirofacts, EPA Office 
of Ground Water and Drinking Water (OGWDW), and Office of Environmental 
Information (OEI) geospatial data policy as provided by the TOPO. Copies of the security 
plan shall be provided to the TOPO, OGWDW Security Officer and the WATERS team 
leader as necessary. Upon direction from the TOPO, the contractor shall coordinate with 
entities in OEI and/or the Office of Water (OW) to consider an enhanced approach to 
handle the needed "security" for the DWGA use of the new EPA "portal" technology, 
Oracle Web Access Management "single sign-on" capabilities and electronic secure data access 
forms within OGWDW. 

1.5 The contractor shall monitor the URL of the DWGA on the NCC/RTP Web site and notify 
the NCC staff and the TOPO if the DWGA site is inaccessible by users. The contractor 
shall also monitor and maintain the Web access for users of the contractor DWGA Web 
site during normal business hours. Any user or the EPA TOPO may notify the contractor 
that either Web site is not available. 

1.6 The contractor shall coordinate with EPA NCC/RTP support staff in maintaining and 
updating the DWGA, and its use of the reach address database (RAD) as applicable. 
Updates to the DWGA are needed because changes occur regularly in the ArcGIS 
application software, GIS platforms, server locations, Oracle database facility, and the 
WATERS version control structure. 

1.7 The contractor shall coordinate with EPA NCC/RTP support staff the conversion/migration 
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of the Drinking Water GeoPlatform pilot/prototype to the production environment under 
the GeoPlatform ArcGIS Server environment. The contractor will maintain the DWMA 
until it is expired at the end of the conversion process from the current DWMA ArciMS™ 
platform. No updates to the DWMA are needed because of this conversion that are to 
begin under this task order and continue through enhancements and augmented 
functionality during option periods. 

1.8 The contractor shall monitor the deployment of the DWGA to the NCC/RTP 
production environment on the WATERS instance, test and confirm that all database 
information is transferred correctly to the new servers, and support the conversion to 
new RTP software and releases during the performance period. The contractor shall 
host a development server on the contractor website that follows all security 
requirements, and provides a location to test new application uses, and provide a 
backup to the DWGA application located at NCC/RTP. Support also shall cover 
needed non-trivial migrations or other support work on the deployed DWGA related to 
new versions of Esri or ORACLE middleware or other major changes implemented 
through OEI (in the IGD/ and Envirofacts systems) or in the OW WATERS system. 

A DWMA development site shall no longer be needed under this task order. 

Other OW/OEI investment priorities that are set through the OW Information 
Steering Committee (ISC) or the Geospatial Information Officer (GIO) shall require 
the contractor to provide technical assistance, materials, and support for any office
wide (OW) investment priorities related to the DWGA that involve the OEI 
GeoPlatform or Environmental Analyst work. 

1.9 The contractor shall continue to update and augment the information including 
presentations, conference papers, and products on a contractor status review site, 
and display general information pertaining to the DWGA project effort. No 
information to be included at the site shall be considered sensitive information or 
data. 

1.10 The contractor shall receive comments from individual EPA users having access to the 
DWGA, and shall track and report these suggestions and comments to the TOPO for 
action as necessary. 

1.11 The contractor shall monitor and implement procedures as needed to track, modify and issue 
UseriD and password credentials for DWGA users based on the OGWDW Drinking Water 
Security Policy. 

Task 2: Basic Data Use 

2.1 The contractor shall support existing data sets in DWGA, and monitor the application 
to assure that the data is used efficiently in the RTP production environment. Maintaining the 
current datasets shall allow the DWGA application to be accessed for continuing projects and 
analyses. 

2.2 The contractor shall update all major GIS layers that are included in Attachment 1: Data 
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Updates Required to Enhance the GIS Capabilities of the DWGP. Priority coverages and data for 
these updates are the SDWIS/Fed drinking water data and the layers based on this data (e.g. 
Source Protection Areas (SPAs); HUC12layers used in MyWATERS Mapper, etc.). The version 
of SDWIS/Fed used for all updates shall be the latest complete quarter or its derivative as 
determined by EPA. The following datasets and data layers shall be updated. 

2.2.1 A SDWIS geospatial dataset including all source facilities georeferenced to the 
most recent NHDPlus 1

• 

2.2.2 Reach code indexing for all SDWIS/Fed source facilities (surface water only). 
2.2.3 Updating and re-calculating the source protection areas (SPAs) based on the 

existing and any new source facilities that are not included in the current SPA 
data layer (3rd Quarter 2010). The contractor shall use the NHDPlus (latest 
acceptable version) coverages to refine the SPAs as needed 

2.2.4 Updating the drinking water density maps using the HUC12 watersheds based on 
NHDPlus (latest accepted version), preparing them for use in various formats or 
applications (e.g. MyWATERS Mapper, downloadable data sets, web services, 
etc.) and making them available for public distribution as determined by EPA. 

2.2.5 Update all metadata connected to the data updates in subtasks 2.2.1 through 
2.2.4. 

2.2.6 Other data sets contained in the DWGP to be considered for update or refresh as 
funding allows are the following: (version date in parentheses) 
2.2.6.1 NPDES (Summer 2007) 
2.2.6.2 CSO (August 2004) 
2.2.6.3 CERCLA (July 2007) 
2.2.6.4 RCRA (July 2007) 
2.2.6.5 UIC ((1990's) 
2.2.6.6 UST (HIFLD - HSIP Gold 2007 dataset of gas stations2) 

2.2.6.7 Dry Cleaners (ESRI ArcGIS 9.3 Business Analyst January 2008) 
2.2.6.8 AFO (HSIP 2007) 
2.2.6.9 SSA (January 2009) 

2.2.7 Karst (1984) 
2.2.7.1 DOD (December 2005) 
2.2.7.2 Tribal (3rd Quarter 2006) 
2.2. 7.3 Ground Water Regions (1984) 

1 NHDPlus is an integrated suite of application-ready geospatial data sets that incorporate many of the best features of 

the National Hydrography Dataset (NHD), the National Elevation dataset (NED), and the Watershed Boundary Dataset 

(WBD). NHDPlus Version 1 NHDPlusV1) was released in 2006. NHDPlus Version 2 (NHDPlusV2) began its public 

debut in June 2012. 

2 HIFLD- Homeland Infrastructure Foundation-Level Database (HIFLD) Working Group is a coalition of federal, 
state, and local government organizations, and supporting private industry partners who are involved with geospatial 
issues related to Homeland Defense, Homeland Security, civil support or emergency preparedness and response. 
The HIFLD website is found at https://www.hifldwg.org. HIFLD produces the Homeland Security Infrastructure 
Program (HSIP) dataset called the HSIP Gold dataset. The HSIP Gold 2012 dataset contains 5 DVDs: DVD1: 
Infrastructure Data; DVD 2: Infrastructure Data(Cont.), National Flood, Hazard Layer; DVD 3: LandScanTM, 
LandScan USA ™; DVD 4: Navteq®, Road Networks, Points of Interest; DVD 5: Navteq®, Geocoding Locators 
(ArcGIS 9.3 & ArcGIS 10.0) 
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2.2.7.4 Principal Aquifers ((October 2003) 
2.2. 7.5 Surficial Geology ( 1979) 
2.2.7.6 FEMA Q3 flood plain maps (2003?) 
2.2.7.7 NOAA Coastal Counties (Date not noted) 

2.3 The contractor shall collect, evaluate and develop new datasets to be used to support 
drinking water, source water and underground injection program analyses. The contractor shall use 
its expertise to develop those datasets that are required, used or needed to support analyses under 
the GeoPlatform, the SDWIS/Fed Data Warehouse (SFDW), SDWIS/Fed Reporting Services 
(SFRS), Nutrient Reduction Framework, NPDAT, MyWATERS Mapper, Water Data Project, 
environmental justice projects, and other agency initiatives. 

Task 3: DWGA Enhancements and Design 

3.1 The contractor also shall complete the conversion/migration of the remaining queries and 
GIS functionality of the current OGWDW Drinking Water Mapping Application or DWMA 
Version 3.0 as referenced above in the Background section to the newer ArcGIS™ for Server 
platform for use in the EPA GeoPlatform. The contractor shall perform all necessary steps to 
convert the DWMA application to the EPA GeoPlatform. The web site for the EPA 
GeoPlatform can be found at: http://intranet.epa.gov/gis/geoplatform.html. The conversion 
analysis conducted in 20123 and completed in 2013 provided the options for the conversion of 
the DWMA functionality to the DWGP (attached). EPA has determined that the following 
option shall be used for the conversion. 

Migrate all remaining DWMA functions to either the GeoPlatform tools, similar to how the HUC12 

query currently is in the prototype or onto the GeoPlatform Server as a separate tool as an 

expansion of the current stand-alone DWGA prototype which contains the wastewater, risk and 

violation queries. The contractor shall be given access to the EPA GeoPlatform and the private 

group where the DWGA resides by the EPA TOPO. 

The differentiation between "GeoPlatform tools" and "the GeoPlatform Server as a separate tool" in 

paragraph (1) above is as follows: 

a. GeoPlatform tools are being defined as map services that are available to the larger EPA 

GeoPlatform community 

b. A separate tool on the GeoPlatform Server is being defined as new functions/queries 

being added to the existing stand-alone separate DWGA prototype tool (the tool 

containing sensitive data in the private group). 

3.2 The contractor shall outline technical options to incorporate GIS functions and data used 

3 Office of Ground Water and Drinking Water (OGWDW) GeoPiatform (DWGP) Conversion/Migration Plan, Prepared 
for Roger Anzzolin by RTI International, January 29, 2013, Pages 25. 
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in the DWGA in the EPA GeoPlatform to the SDWIS/FED project including incorporating 
DWGA functions and queries into the design of the SDWIS/FED Standard Reporting Services 
[SFRS; APEX reports4

] and Data Warehouse (SFDW). The contractor shall be kept informed by 
the TOPO in the OGWDW effort to move SDWIS/Fed to a new data system. The contractor shall 
be required to analyze the SFDW and SFRS and recommend options on the best methods to 
embed or integrate GIS functionality into or with the SFDW and SFRS. The DWGA tool shall be 
designed as an integral part of the GIS capabilities for using SDWIS data from the SFDW and 
SFRS, and displaying data reports and physical maps (map views) directly from the APEX 
reports using the GeoPlatform server environment. 

3.3 The contractor shall design and develop new geospatial functions and queries determined 
by EPA that are directly related to the outlined tasks in 3.1 and 3.2 above. All work shall take 
advantage of the NHDPlus velocity and flow variables available for the catchments that are 
elevation-derived sets of polygons to represent contributing areas to stream reaches. These 
catchment areas should make possible more complex watershed-based analyses that the 
contractor shall use to recommend cross-program benefits to use within EPA and with other 
Federal agencies. Examples of the types of geospatial analyses and queries to be investigated are 
the following: 

3.3.1 Using the TMDL layer as an active layer with queries [preparation of impaired 

waters and TMDL data from ATTAINS database potentially needed]. 

3.3.2 Determining results from queries that can be displayed on a nationwide basis by 

integrating new query building techniques using SPAs and generating queries and 

reports on the numbers, types, names and locations of contaminant sources. 

3.3.3 Integrating layers for inundation areas, floodplains and coastal counties for use in 

emergency response actions using queries [Designing queries for coastal counties 

or "SLOSH" (sea level rise and flooding purposes) displays, and FEMA flood 

plain data (Q3 version)]. 

3.3.4 Designing and enhancing reporting functions and printing query results directly 

from GIS viewers [e.g. printing and sharing of .pdf file of map results; 

downloading GIS files after query complete and saving project analysis]. 

3.3.6 Integrating additional layers in the legend of the DWMA and current DWGP pilot 

into query tools. 

3.3.6 Using other data layers for drinking water, source water and UIC for designing 

geospatial analytical functions or GIS representations and queries. These layers to 

be considered for example are: climate change; aquifer exemption; sole source 

4 Oracle Application Express (Oracle APEX) is a declarative, rapid web application development tool for the 
Oracle database that is being used by OGWDW to design and generate reporting services within the 
SDWIS/FED Data Warehouse. 
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aquifer; hydraulic fracturing, and geologic sequestration. 

3.3.7 Determining upstream pollution sources, land uses and land cover based on mean 

or high stream flows by user selecting any point on a stream reach and specifying a 

time of travel on the map. Use NHDPlus to determine the upstream distance on a 

variable scale as a tab function. Allow user to insert a distance at average velocity 

and flow. Provide an option to generate a map or a report which lists all the 

pollution sources within the source protection areas (SPA) selected. 

3.3.8 Develop a web service to provide data and query results to other EPA applications. 

3.3.9. Create database link between FRS database and SFDW database to enable automatic 

quarterly updates. 

Task 4: Technical Support 

4.1 The contractor shall provide technical support to incorporate the selected functions and 

queries designed in Task 3 above into the DWGA and GeoPlatform, MyWATERS Mapper or 

NPDAT or other tools developed under this task order or as directed via written technical direction 

by the TOPO. 

4.2 The contractor shall, as required at times, evaluate and provide technical support for specific 

GIS projects from OGWDW or outside the office, and provide recommendations on project 

objectives, data use and sources, and project initiation. The contractor support for projects to other 

EPA customers outside OGWDW shall be assigned dependent on the level of effort in the contract 

and as directed via written technical direction by the TOPO. 

4.3 The contractor shall provide technical support to integrate data for collaborative projects 
across EPA offices. The contractor shall investigate and design new queries for the integration of 
data (e.g. OUST, OSWER, OWM) and other non- EPA agency data (e.g. Forest Service) into 
geospatial analytical capabilities to be used in the GeoPlatform, NextGen developments, SFDW 
or in ArcGIS desktop applications. The contractor shall also provide technical support in the use 
of geospatial analysis in the use of data from UIC, RCRA, Superfund, ICIS-NPDES, 
CAFO/AFO, CSO, TRI, TMDL (assessed and restored waters), and OUST data to determine 
risks to drinking water within source water areas as the LOE allows. The contractor shall design 
queries and geospatial analysis to highlight these risk factors and to target areas for protection of 
drinking water systems and facilities. 

4.4 The contractor shall provide technical support to transition the DWGA to the NCC/RTP 
production server, and work with OEI and other parties to enable the security of the drinking 
water data and GIS data layers. In addition, the contractor shall provide technical support to EPA 
on developing a web service that will allow users to download the GIS and data layers used in the 
DWGA query functions from the Agency GeoPlatform. 
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Task 5: Support Meetings and Training 

5.1 The contractor shall, as directed via written technical direction by the TOPO, prepare for and 

attend a quarterly, 1 day progress and strategy meeting associated with the DWGA project 

tasks. The meeting shall be held at EPA Headquarters (HQ) offices in Washington DC. Other 

meetings shall be held via web/phone conferencing. The contractor shall also prepare briefing 

materials, information handouts, and presentations as needed for EPA on site contract 

monitoring meetings at the contractor's place of business and at EPA HQ. 

5.2 The contractor shall work with and engage in communications with the Infrastructure Branch 

managers and staff, Esri representatives, RTP/NCC, OEI, the Office of Water Program 

Management Office (OW/PMO), and others as needed to meet the task order objectives as 

outlined in this task order. Any and all technical direction shall be given by the EPA TOPO or 

his alternate as required or as requested by the contractor. 

5.3 The contractor shall conduct training by webinar for EPA users two times per year that 

describes the data in the application, the use of queries, and the interpretation of results from 

using the DWGA. 

5.4 The contractor shall conduct regular demonstrations (by webinar) of the work completed and 

the query functionality added to the DWGP as tasks are completed. 

5.5 The contractor shall develop training materials to parallel the training above in 5.3 as directed 

via written technical direction by the TOPO. 

5.6 The contractor shall develop a user guide to document the use of the DWGA. 

5.7 The contractor shall present one (1) oral presentation at a conference as approved by the 

TOPO. For planning purposes only, assume the location will be in San Diego, CAin July 2013. 
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III. Quality Assurance (QA) 
A. EPA has determined that an existing QAPP will be used for the performance of this work. The 

existing QAPP is included in this PWS as an attachment. The contractor shall adhere to the 
existing QAPP in performing the scope of requested services in this task order. 

The contractor shall review the existing QAPP, and verify that it is still appropriate for use. If 
revisions are needed, the contractor shall include these in the Cost and Technical Proposals. The 
contractor shall notify the EPA TOPO at any time during the task order if changes to the QAPP 
are warranted. If revisions are necessary, the contractor shall submit a revised QAPP as directed 
by the TOPO. 

B. The contractor shall comply with the contract-level QA guidance in Section 2.6 Quality 

Assurance (QA) Requirements. The contractor shall comply with the QA guidance for GIS data 

(QA/G-50) at: http://www.epa.gov/QUALITY/qs-docs/g5g-final.pdf. 

C. Specific QA and data standards sections applicable to this task order are: Sections 2.2.4.4; 
2.2.8; 2.3.1.9; 2.3.4; 2.3.5.2; 2.5.3.5; 2.6.3.1.4; 3.4; 3.6; 4.0; 4.1; and 4.2. 

D. Progress on reviewing proposed existing data and new data sets shall be covered in the 
monthly progress reports. The monthly progress report shall indicate in a separate QA section, 
whether significant QA issues have been identified and how the contractor is resolving them. 

E. The contractor shall provide separate spending breakdowns in the monthly progress reports for 
work pertaining to 1). Operation and Maintenance; 2). GeoPlatform enhancements; and 3) 
Data updates. 

F. This task order does not require a separate QAPP per Section 2.6.3 QUALITY ASSURANCE 
PROJECT PLAN (QAPP). 

IV. Schedule of Benchmarks & Deliverables 

Travel in this task order shall be limited to a kickoff meeting and occasional onsite meetings with 
EPA in Washington, DC per approval by the TOPO. The travel for any conference travel shall be 
approved by the TOPO before the travel is scheduled. 

When the Task Order reaches 30 calendar days prior to the end of the Period of Performance in a 
given period, the contractor shall make a determination that the deliverables, milestones, 
benchmarks, and any outstanding technical direction from the TOPO, will be satisfactorily 
completed in the form requested in the PWS by the end of the Period of Performance and for the 
remaining funding that is available. 

If within 30 days prior to the end of the period of performance in a given period, the contractor 
determines one or more of the above-referenced items will not be able to be completed in the 
requested form within the period of performance and with the available funding, the contractor shall 
notify the TOPO and the CO immediately. Within 5 business days of said notification, the TOPO in 
coordination with the CO will provide technical direction concerning use of the remaining funding to 
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prepare and furnish to the TOPO all interim draft deliverables, interim work products, and any 
working files in an electronic format which is supported by EPA, for eventual continuation of the 
project after the end date of the Task Order. 

See attached Schedule of Benchmarks & Deliverables below: 
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SCHEDULE OF BENCHMARKS & DELIVERABLES 

BASE PERIOD: Start date through March 30, 2014 

TASK ACTIVITY /DELIVERABLE SCHEDULE 

1 Kickoff Meeting 
Within 10 business days of Task Order 
Award. 

Draft within 5 business days 

1 Monthly Conference Calls and Meeting Minutes Final within 5 business days after receipt of 
comments from the TOPO 

The TOPO's Quality Assurance Officer (QAO) will 
10 business days after receipt of written 
technical direction from TOPO. It is inferred 

1 
certify that the existing QAPP will cover the work. 

that the existing QAPP is sufficient for the 
Otherwise, the TOPO will request the Contractor to 

proposed work. If it is determined that it is 
initiate work on an addendum to the QAPP. 

not, then an addendum will be written. 

1 Draft QAPP for EPA review 
10 business days after receipt of written 
technical direction from TOPO, if applicable 

1 Final QAPP 
10 business days after receipt of written 
technical direction from TOPO, if necessary. 

Contractor will update as needed the security plan as 
If any changes are needed to security plan, 

it applies to the OW/OGWDW Security Policy 
the contractor shall provide to EPA the 

1 
(April 2005) for the use and access of sensitive 

addendum to the QAPP within 10 days after 
drinking water data. NOTE: Some datasets and 

receipt of written technical direction from the 
functions will only be available to the DWGP 

TOPO. 
secure group. 

Contractor will begin to evaluate the update of the 
2 current data in the DWMA and the transfer or July 15, 2013 

placement of this data in the GeoPlatform. 

Contractor will continue to update all major GIS 
As outlined in technical direction from the 

2 layers and priority datasets in DWGP as outlined in 
TOPO. 

Attachment 1. 

Contractor will update additional datasets in DWGP 
As outlined in technical direction from the 

2 and recommend the inclusion of new datasets for use 
TOPO. 

in the GeoPlatform. 

As outlined in technical direction from the 
TOPO. This task will depend on the previous 

3 The contractor shall perform all necessary steps to work accomplished and the 
convert and migrate the DWMA application to the conversion/migration plan as referenced in 
EPA GeoPlatform. Section 3.1. 

Contractor investigates the potential geospatial 
As outlined in technical direction from the 

3 functionality between the SDWIS/Fed Data 
TOPO. 

Warehouse (SFDW), the SFRS and the DWGP. 

Contractor will evaluate new geospatial functions 
3 and queries proposed by EPA and the TOPO and July 15, 2013 

determine their possible implementation. 
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Contractor shall provide technical support to 

4 incorporate selected functions and queries designed 
August 15, 2013 

in Task 3 above into other GIS platforms such as 
MyWATERS Mapper and other agency tools. 

Contractor will provide technical support for specific 
GIS projects as directed by the TOPO. This support 
may include integrating geospatial datasets; 
conducting geospatial analysis; the design of queries 

As outlined in technical direction from the 4 & geospatial analyses within the DWGP & GIS 
TOPO. 

desktop analysis; support to other EPA program 
offices and EPA regional offices; and other 
geospatial data and GIS support work as provided 
under this contract. 

The contractor shall provide technical support of 

4 
office and agency wide investment priorities related As outlined in technical direction from the 
to the DWGP that involve the Agency GeoPlatform TOPO. 
and other geospatial initiatives. 

Contractor will prepare draft interim deliverables 
and work products and furnish to TOPO for review 

No Later Than 330 days after start of the 
5 and comment, if requested. This package will fully 

Option Period 
describe the status of the Task Order at the end 
of the Option Period. 

Contractor will prepare FINAL interim deliverables 
Generally within l 0 business days after 

5 and work products and furnish to TOPO for review 
receipt of written technical direction from the 
TOPO. NO LATER THAN end of the 

and comment. 
Ontion Period 

OPTION PERIOD ONE: 12 MONTHS 

TASK ACTIVITY /DELIVERABLE SCHEDULE 

1 Kickoff Meeting 
Within 10 business days of Task Order 
Award. 

Draft within 5 business days 

1 Monthly Conference Calls and Meeting Minutes Final within 5 business days after receipt of 
comments from the TOPO 

The TOPO's Quality Assurance Officer (QAO) will 
l 0 business days after receipt of written 
technical direction from TOPO. It is inferred 

1 
certify that the existing QAPP will cover the work. 

that the existing QAPP is sufficient for the 
Otherwise, the TOPO will request the Contractor to 

proposed work. If it is determined that it is 
initiate work on a draft QAPP. 

not, then an addendum will be written. 

1 Draft QAPP for EPA review 
l 0 business days after receipt of written 
technical direction from TOPO, if applicable 

1 Final QAPP 
l 0 business days after receipt of written 
technical direction from TOPO, if necessary. 
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Contractor will update as needed the security plan as 
If any changes are needed to security plan, 

it applies to the OW/OGWDW Security Policy 
the contractor shall provide to EPA the 

1 
(April 2005) for the use and access of sensitive 

addendum to the QAPP within 10 days after 
drinking water data. NOTE: Some datasets and 

receipt of written technical direction from the 
functions will only be available to the DWGP 

TOPO. 
secure group. 

Contractor shall complete the update of the current 
2 data in the DWMA and the transfer or placement of May 15,2014 

this data in the GeoPlatform. 

Contractor shall complete the update of all major 

2 GIS layers and priority datasets in DWGP as Within 90 days of Technical Direction from 
outlined in Attachment 1 and begin the update of the TOPO. 
remaining datasets listed in Attachment 1. 

Contractor will update additional datasets in DWGP 
2 and recommend the inclusion of new datasets for use June 15, 2014 

in the GeoPlatform. 

3 
Contractor will evaluate and implement additional Within 90 days of Technical Direction from 
queries in the DWGP. TOPO. 

As outlined in technical direction from the TOPO. 

3 
Contractor enhances the potential functionality As outlined in technical direction from the 
between the SDWIS/Fed Data Warehouse (SFDW), TOPO. 
the SFRS, FRS and the DWGP. 

Contractor will design, create & enhance new 
As outlined in technical direction from the 

3 geospatial functions and queries as specified by the 
TOPO. 

TOPO. 

Contractor shall provide technical support to 

4 
incorporate selected functions and queries designed As outlined in technical direction from the 
in Task 3 above into other GIS platforms such as TOPO. 
MyWATERS Mapper and other agency tools. 

Contractor will provide technical support for specific 
GIS projects as directed by the TOPO. This support 
may include integrating geospatial datasets; 
conducting geospatial analysis; the design of queries 

As outlined in technical direction from the 
4 & geospatial analyses within the DWGP & GIS 

TOPO. 
desktop analysis; support to other EPA program 
offices and EPA regional offices; and other 
geospatial data and GIS support work as provided 
under this contract. 

The contractor shall provide technical support of 

4 
office and agency wide investment priorities related As outlined in technical direction from the 
to the DWGP that involve the Agency GeoPlatform TOPO. 
and other geospatial initiatives. 
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Contractor will prepare draft interim deliverables 
and work products and furnish to TOPO for review 

No Later Than 330 days after start of the 
5 and comment, if requested. This package will fully 

Option Period 
describe the status of the Task Order at the end 
of the Option Period. 

Contractor will prepare FINAL interim deliverables 
Generally within l 0 business days after 

5 and work products and furnish to TOPO for review 
receipt of written technical direction from the 
TOPO. NO LATER THAN end of the 

and comment. 
Option Period 

OPTION PERIOD TWO: 12 MONTHS 

TASK ACTIVITY /DELIVERABLE SCHEDULE 

1 Kickoff Meeting 
Within 10 business days of Task Order 
Award. 

Draft within 5 business days 

1 Monthly Conference Calls and Meeting Minutes Final within 5 business days after receipt of 
comments from the TOPO 

For each task, the TO PO's Quality Assurance Officer 
l 0 business days after receipt of written 
technical direction from TOPO. It is inferred 

1 
(QAO) will certify that the existing QAPP will cover 

that the existing QAPP is sufficient for the 
the work. Otherwise, the TOPO will request the 

proposed work. If it is determined that it is 
Contractor to initiate work on a draft QAPP. 

not, then an addendum will be written. 

1 Draft QAPP for EPA review 
l 0 business days after receipt of written 
technical direction from TOPO, if applicable 

1 Final QAPP 
l 0 business days after receipt of written 
technical direction from TOPO, if necessary. 

Contractor will update as needed the security plan as 
If any changes are needed to security plan, 

it applies to the OW/OGWDW Security Policy 
(April 2005) for the use and access of sensitive 

the contractor shall provide to EPA the 
1 

drinking water data. NOTE: Some datasets and addendum to the QAPP within 10 days after 

functions will only be available to the DWGP 
receipt of written technical direction from the 
TOPO. 

secure group. 

Contractor shall update the SDWIS/FED drinking 
Within 90 days of Technical Direction from 

2 water dataset from a download that is provided from 
TOPO. 

EPA. 

Contractor shall investigate the incorporation of 
As outlined in technical direction from the 

2 other GIS layers and priority datasets in the 
TOPO. 

GeoPlatform into the DWGP. 

2 
Contractor will update additional datasets in DWGP As outlined in technical direction from the 
as outlined by TOPO. TOPO. 

3 
Contractor will evaluate and implement additional As outlined in technical direction from the 
queries in the DWGP. TOPO. 

As outlined in technical direction from the TOPO. 

3 
Contractor designs functionalities between the As outlined in technical direction from the 
SDWIS/Fed Data Warehouse (SFDW), the SFRS TOPO. 
and the DWGP. 
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Contractor will design, create & enhance new See Task Order Section 3.3 for description of 
3 geospatial functions and queries as specified by the geospatial analyses and queries to be 

TOPO. investigated in this option period. 

Contractor shall provide technical support to 

4 incorporate selected functions and queries designed As outlined in technical direction from the 
in Task 3 above into other GIS platforms such as TOPO. 
MyWATERS Mapper and other agency tools. 

Contractor will provide technical support for specific 
GIS projects as directed by the TOPO. This support 
may include integrating geospatial datasets; 
conducting geospatial analysis; the design of queries 

As outlined in technical direction from the 4 & geospatial analyses within the DWGP & GIS 
TOPO. 

desktop analysis; support to other EPA program 
offices and EPA regional offices; and other 
geospatial data and GIS support work as provided 
under this contract. 

The contractor shall provide technical support of 

4 
office and agency wide investment priorities related As outlined in technical direction from the 
to the DWGP that involve the Agency GeoPlatform TOPO. 
and other geospatial initiatives. 

Contractor will prepare draft interim deliverables 
and work products and furnish to TOPO for review 

No Later Than 330 days after start of the 
5 and comment, if requested. This package will fully 

Option Period 
describe the status of the Task Order at the end 
of the Option Period. 

Generally within l 0 business days after 
Contractor will prepare FINAL interim deliverables 

5 and work products and furnish to TOPO for review 
receipt of written technical direction from the 
TOPO. NO LATER THAN end of the 

and comment. 
Ootion Period 

END OF TABLE END OF TABLE 

When the Task Order reaches 30 calendar days prior to the end of the Period of Performance in a 

given period, the contractor shall make a determination that the deliverables, milestones, 

benchmarks, and any outstanding technical direction from the TOPO, will be satisfactorily 

completed in the form requested in the PWS by the end of the Period of Performance and for the 

remaining funding that is available. 

If the contractor determines one or more of the above-referenced items will not be able to be 

completed in the requested form within the period of performance and with the available funding, 

the contractor shall notify the TOPO and the CO immediately. Within 5 business days of said 

notification, the TOPO in coordination with the CO will provide technical direction concerning use 

of the remaining funding to prepare and furnish to the TOPO all interim draft deliverables, interim 

work products, and any working files in an electronic format which is supported by EPA, for 

eventual continuation of the project after the end date of the Task Order. 
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V. Attachments 
A. Office of Ground Water and Drinking Water (OGWDW) GeoPlatform (DWGP) 

Conversion/Migration Plan, Prepared for Roger Anzzolin by RTI International, January 
29, 2013, pages 25. 

B. Quality Assurance Project Plan (QAPP) Task Order 020 Drinking Water Mapping 
Application (DWMA) Support Prepared by Environmental Health and Economics 
Division RTI International, Research Triangle Park, NC 27709 EPA Contract Number 
EP-C-08-003, 31 March 2010 (used in 2011 and 2012 task orders). 
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